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Request for Qualifications 
 
Request for Qualifications will be received at this office until Thursday, July 28, 2016 @ 11:00 a.m. for furnishing: 
 
RFQ Item #16-207 Construction Project Management Services for Augusta Public Transit Department 
 
RFQs will be received by: The Augusta Commission hereinafter referred to as the OWNER at the offices of: 

Geri A. Sams, Director 
Augusta Procurement Department 
535 Telfair Street - Room 605 
Augusta, Georgia  30901 

 
RFQ documents may be viewed on the Augusta Georgia web site under the Procurement Department ARCbid.  
RFQ documents may be obtained at the office of the Augusta, GA Procurement Department, 535 Telfair Street – 
Room 605, Augusta, GA  30901.   
 

Pre Qualification/Telephone Conference will be held on Friday, July 15, 2016, @ 3:00 p.m. in the Procurement 

Department, 535 Telfair Street, Room 605.  The call-in telephone number is 1-800-285-6670 (U.S. & Canada) and 
713-936-6995 (international).  Call one of the dial-in numbers at least five (5) minutes prior to conference.  If you 
choose to teleconference there is a $35.00 fee.  Make the $35.00 check payable “Augusta Georgia Commission” 
and mail to Geri A. Sams, Director Augusta Procurement Department 535 Telfair Street - Room 605 Augusta, 
Georgia 30901. 
 

All questions must be submitted in writing by fax to 706 821-2811 or by email to 
procbidandcontract@augustaga.gov to the office of the Procurement Department by Tuesday, July 19, 2016, @ 
5:00 P.M.  No RFQ will be accepted by fax, all must be received by mail or hand delivered. 
 

No RFQ may be withdrawn for a period of 90 days after time has been called on the date of opening.   
 

Request for Qualifications (RFQ) and specifications. An RFQ shall be issued by the Procurement Office and shall 
include specifications prepared in accordance with Article 4 (Product Specifications), and all contractual terms and 
conditions, applicable to the procurement.  All specific requirements contained in the Request for Qualifications 
including, but not limited to, the number of copies needed, the timing of the submission, the required financial 
data, and any other requirements designated by the Procurement Department are considered material 
conditions of the bid which are not waivable or modifiable by the Procurement Director.  All requests to waive or 
modify any such material condition shall be submitted through the Procurement Director to the appropriate 
committee of the Augusta, Georgia Commission for approval by the Augusta, Georgia Commission.  Please mark 
RFQ number on the outside of the envelope. 
 

Vendors are cautioned that acquisition of RFQ documents through any source other than the office of the 
Procurement Department is not advisable.  Acquisition of RFQ documents from unauthorized sources places the 
proponent at the risk of receiving incomplete or inaccurate information upon which to base his qualifications. 
 

Correspondence must be submitted via mail, fax or email as follows: 
 

  Augusta Procurement Department 
  Attn: Geri A. Sams, Director of Procurement 
  535 Telfair Street, Room 605 
  Augusta, GA  30901 
  Fax:  706-821-2811 or Email: procbidandcontract@augustaga.gov 

 

GERI A. SAMS, Procurement Director 
 

Publish: 
Augusta Chronicle  June 14, 16, 23, 30, July 7, 14, 2016 
Metro Courier   June 22, 2016 
 

cc:  Louis C. Brazzell, Deputy Administrator 
 Patrick Stephens, Augusta Public Transit  
    
Revised:  2/17/2016 

mailto:procbidandcontract@augustaga.gov
mailto:procbidandcontract@augustaga.gov
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INSTRUCTIONS TO SUBMIT 
 

 

INSTRUCTIONS TO SUBMIT 
 
1.1 Purpose: The purpose of this document is to 

provide general and specific information for 
use by vendors in submitting a proposal to 
supply Augusta, Georgia with equipment, 
supplies, and or services as listed above.  All 
qualifications are governed by the Augusta, 
Georgia Code. 

 
1.2  Viewing the Augusta Code:  All 

qualifications are governed and awarded in 
accordance with the applicable federal and 
state regulations and the Augusta, Georgia 
Code.  To view the Code visit Augusta’s 
website at www.augustaga.gov or 
http://www.augustaga.gov/index.aspx?NI
D=685  Guidelines & Procedures. 

 
1.3 Compliance with laws: The Proponent shall 

obtain and maintain all licenses, permits, 
liability insurance, workman's compensation 
insurance and comply with any and all other 
standards or regulations required by federal, 
state or Augusta, Georgia statute, 
ordinances and rules during the performance 
of any contract between the Proponent and 
Augusta, Georgia.  Any such requirement 
specifically set forth in any contract 
document between the Proponent and 
Augusta, Georgia shall be supplementary to 
this section and not in substitution thereof. 

 

1.4 Proposal’s For All Or Part: Unless 
otherwise specified by Augusta, Georgia or 
by the proponent, AUGUSTA, GEORGIA 
RESERVES THE RIGHT TO MAKE 
AWARD ON ALL ITEMS, OR ON ANY OF 
THE ITEMS ACCORDING TO THE BEST 
INTEREST OF AUGUSTA, GEORGIA.  
Proponent may restrict his proposal to 
consideration in the aggregate by so stating, 
but must name a unit price on each item 
submitted upon. 

 
1.5 All protest shall be made in writing to: 
 

  Attn:  Geri A. Sams,  
  Director of Procurement 
  535 Telfair Street, Room 605 
  Augusta, GA  30901, 
  Fax:   706-821-2811 or  

Email: 
procbidandcontract@augustaga.gov 

 

 

 
 
 

 
1.6 Minority/Women Business Enterprise 

(MWBE) Policy: Court Order Enjoining 
Race-Based Portion of DBE Program 
Augusta, Georgia does not have a race or 
gender conscious Disadvantaged 
Business Enterprises (DBE) program for 
projects having Augusta, Georgia as the 
source of funding.  Augusta does enforce 
mandatory DBE requirements of federal 
and state agencies on contracts funded 
by such agencies and has a DBE 
Program to comply with U.S. Department 
of Transportation (DOT), Federal Transit 
Administration (FTA), Federal Aviation 
Administration (FAA) and other federal 
and state mandated DBE requirements 
for certain DOT, FTA, FAA, and other 
federal and state assisted contracts as 
required by 49 C.F.R. Part 26, et. seq. 
and/or 49 C.F.R. Part 23, et. seq.  This 
DBE program is only for DOT, FTA and 
FAA assisted contracts and other federal 
or state funded contracts having 
mandatory DBE requirements. (See 
Article 13 of the Augusta, GA. Code.) 

 

Augusta, Georgia prohibits any language 
in any solicitation, bid or contract that is 
inconsistent with the July 21, 2011 Court 
Order in the case, Thompson Wrecking, 
Inc. v. Augusta Georgia, civil action No. 
1:07-CV-019.  Any such language 
appearing in any Augusta, Georgia 
solicitation, bid or contract is void and 
unenforceable. 

 

A copy of this Order can be reviewed at 
www.augustaga.gov home page. 

 

1.7 Augusta, Georgia License Requirement: 
For further information contact the License 
and Inspection Department @ 706 312-
5050. 

 

General Contractors License Number:  If 
applicable, in accordance with O.C.G.A. §43-
41, or be subjected to penalties as may be 
required by law. 

 

Utility Contractor License Number:  If 
applicable, in accordance with O.C.G.A. §43-
14, or be subjected to penalties as may be 
required by law. . 

 

1.8 Terms of Contract: (Check where 
 applicable) 

[  ] (A) Annual Contract 
[  ] (B) One time Purchase. 
[X] (C) Other 

 

 

../AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/2015%20Bid%20Information/15-172A%20Temporary%20Staffing%20Services/www.augustaga.gov
http://www.augustaga.gov/index.aspx?NID=685%20%20Guidelines%20&%20Procedures
http://www.augustaga.gov/index.aspx?NID=685%20%20Guidelines%20&%20Procedures
mailto:procbidandcontract@augustaga.gov
http://www.augustaga.gov/
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NOTICE TO ALL VENDORS  
 

(PLEASE READ CAREFULLY) 
 

ADHERE TO THE BELOW INSTRUCTIONS AND DO NOT SUBSTITUTE FORMS 
 

PLEASE READ CAREFULLY: 
 

Attachment B is a consolidated document consisting of: 
 

1.  Business License Number Requirement (must be provided) 
2.  Acknowledgement of Addenda (must be acknowledged, if any) 
3.  Statement of Non-Discrimination 
4.  Non-Collusion Affidavit of Prime Proponent/Offeror 
5.  Conflict of Interest 
6.  Contractor Affidavit and Agreement (E-Verify User ID Number must be provided) 
 

Attachment B Must be Notarized & the 2 Pages Must be returned with your submittal - No Exceptions.  

Business License Requirement: Proponent must be licensed in the Governmental entity for where they do the 
majority of their business.  Your company’s business license number must be provided on Page 1 of 
Attachment B.  If your Governmental entity (State or Local) does not require a business license, your company will 
be required to obtain a Richmond County business license if awarded a contract.  For further information contact 
the License and Inspection Department @ 706 312-5050. 
 

Acknowledgement of Addenda:  You Must acknowledge all Addenda.  See Page 1 of Attachment B. 
 

E-Verify * User Identification Number (Company I.D.) The recommended awarded vendor will be required to 
provide a copy of Homeland Security’s Memorandum Of Understanding (MOU)  
 

Affidavit Verifying Status for Augusta Benefit Application (S.A.V.E. Program) (Must Be Returned With Your 
Submittal) 
 

 

Return Only If Applicable: 
 

1. The Exception Sheet (if applicable)  
2. Local Vendor Registration (if applicable) 

________________________________________________________________________ 
 

The successful proponent will submit the following forms to the Procurement Department no later than five 
(5) days after receiving the “Letter of Recommendation” (Vendor’s letter will denote the date forms are to 
be received) 

 

1. Georgia Security and Immigration Subcontractor Affidavit 
2. Non-Collusion Affidavit of Sub-Contractor 

 

________________________________________________________________________ 
 

 

WARNING: Please review “Notice to Proponent” regarding Augusta Georgia’s Local Small Business Opportunity Program 

Proponent Requirements.   
 

Vendors are cautioned that acquisition of proposal documents through any source other than the office of the 
Procurement Department is not advisable.  Acquisition of proposal documents from unauthorized sources places 
the vendor at the risk of receiving incomplete or inaccurate information upon which to base his qualifications.   

 
Qualifications are publicly opened.  It is your responsibility to ensure that your company has met the 
Specifications and Licenses’ requirements prior to submitting a proposal. 

 
 
 
 
Rev. 8/6/2015 
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Attachment B 
 

 

You Must Complete and Return the 2 pages of Attachment B with Your Submittal.  Document Must Be Notarized. 
 

Augusta, Georgia Augusta Procurement Department 
ATTN: Procurement Director  
535 Telfair Street, Suite 605 
Augusta, Georgia  30901 
 

Name of Proponent: _______________________________________________________________________________ 

Street Address: ___________________________________________________________________________________ 

City, State, Zip Code: ______________________________________________________________________________ 

Phone: ______________________ Fax: __________________________Email: ________________________________ 
 

Do You Have A Business License?   Yes: ______ No: ______  
 

Augusta, GA Business License # for your Company (Must Provide):  _____________________________________ 
 

Your State/Local Business License # for your Company (Must Provide):  _____________________________________ 
 

Utility Contractors License # (Must Provide if applicable):   MUST BE LISTED ON FRONT OF ENVELOPE 
 

General Contractor License # (Must Provide if applicable):    _____________________________________ 
 

Additional Specialty License # (Must Provide if applicable):   _____________________________________ 
 

NOTE:  Company must be licensed in the Governmental entity for where they do the majority of their business.  If your Governmental entity 

(State or Local) does not require a business license, please state above (Procurement will verify), your company will be required to obtain a 
Richmond County business license if awarded a RFQ.  For further information regarding Augusta, GA license requirements, please contact the 
License and Inspection Department @ 706 312-5050. 
 

List the State, City & County that issued your license:  __________________________________________________ 

Acknowledgement of Addenda: (#1)____: (#2)____: (#3) ____: (#4)____ : (#5)____:  (#6)____: (#7)____: (#8) ____: 

NOTE:  CHECK APPROPRIATE BOX(ES)- ADD ADDITIONAL NUMBERS AS APPLICABLE 
 

Statement of Non-Discrimination 
 
The undersigned understands that it is the policy of Augusta, Georgia to promote full and equal business opportunity for all persons doing 
business with Augusta, Georgia.  The undersigned covenants that we have not discriminated, on the basis of race, religion, gender, national 
origin or ethnicity, with regard to prime contracting, subcontracting or partnering opportunities.  
 The undersigned covenants and agrees to make good faith efforts to ensure maximum practicable participation of local small 
businesses on the proposal or contract awarded by Augusta, Georgia.  The undersigned further covenants that we have completed truthfully and 
fully the required forms regarding good faith efforts and local small business subcontractor/supplier utilization.   
 The undersigned further covenants and agrees not to engage in discriminatory conduct of any type against local small businesses, in 
conformity with Augusta, Georgia’s Local Small Business Opportunity Program.  Set forth below is the signature of an officer of the 
vendor/contracting entity with the authority to bind the entity. 
 The undersigned acknowledge and warrant that this Company has been made aware of understands and agrees to take affirmative 
action to provide such companies with the maximum practicable opportunities to do business with this Company; 
 That this promise of non-discrimination as made and set forth herein shall be continuing in nature and shall remain in full force and 
effect without interruption; 
 That the promises of non-discrimination as made and set forth herein shall be and are hereby deemed to be made as part of and 
incorporated by reference into any contract or portion thereof which this Company may hereafter obtain and; 
 That the failure of this Company to satisfactorily discharge any of the promises of nondiscrimination as made and set forth herein shall 
constitute a material breach of contract entitling Augusta, Georgia to declare the contract in default and to exercise any and all applicable rights 
remedies including but not limited to cancellation of the contract, termination of the contract, suspension and debarment from future contracting 
opportunities, and withholding and or forfeiture of compensation due and owing on a contract. 
 
Non-Collusion of Prime Proponent 
 

By submission of a proposal, the vendor certifies, under penalty of perjury, that to the best of its knowledge and belief: 
(a) The prices in the proposal have been arrived at independently without collusion, consultation, communications, or agreement, for the 
purpose of restricting competition, as to any matter relating to such prices with any other vendor or with any competitor. 
(b) Unless otherwise required by law, the prices which have been quoted in the proposal have not been knowingly disclosed by the vendor prior 
to opening, directly or indirectly, to any other vendor or to any competitor. 
(c) No attempt has been made, or will be made, by the vendor to induce any other person, partnership or corporation to submit or not to submit a 
proposal for the purpose of restricting competition.  Collusions and fraud in proposal preparation shall be reported to the State of Georgia 
Attorney General and the United States Justice Department. 



RFQ 16-207 Construction Project Management Services 
RFQ Due Thursday, July 28, 2016 @ 11:00 a.m. 

Page 7 of 96 

Conflict of Interest 
 

By submission of a proposal, the responding firm certifies, under penalty of perjury, that to the best of its knowledge and belief: 
1. No circumstances exist which cause a Conflict of Interest in performing the services required by this RFQ, and 
2. That no employee of the County, nor any member thereof, not any public agency or official affected by this RFQ, has any pecuniary interest in 
the business of the responding firm or his sub-consultant(s) has any interest that would conflict in any manner or degree with the performance 
related to this RFQ. 
By submission of a proposal, the vendor certifies under penalty of perjury, that to the best of its knowledge and belief: 
(a) The prices in the proposal have been arrived at independently without collusion, consultation, communications, or agreement, for the 
purpose of restricting competition, as to any matter relating to such prices with any other vendor or with any competitor. 
(b) Unless otherwise required by law, the prices which have been quoted in the proposal have not knowingly been disclosed by the vendor prior 
to opening, directly or indirectly, to any other vendor or competitor. 
c) No attempt has been made, or will be made, by the vendor to induce any other person, partnership or cooperation to submit or not to submit a 
proposal for the purpose of restricting competition.  For any breach or violation of this provision, the County shall have the right to terminate any 
related contract or agreement without liability and at its discretion to deduct from the price, or otherwise recover, the full amount of such fee, 
commission, percentage, gift, payment or consideration. 
 

Contractor Affidavit and Agreement 
 

By executing this affidavit, the undersigned contractor verifies its compliance with 0.C.G.A. § 13-10-91, stating affirmatively that the individual, 
firm, or corporation which is contracting with Augusta, Georgia Board of Commissioners has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs operated by the United States Department of Homeland 
Security or any equivalent federal work authorization program operated by the United States Department of Homeland Security to verify 
information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the 
applicability provisions and deadlines established in 0.C.G.A §13-10-91.  The undersigned further agrees that, should it employ or contract with 
any subcontractor(s) in connection with the physical performance of services pursuant to this contract with Augusta, Georgia Board of 
Commissioners, contractor will secure from such subcontractor(s) similar verification of compliance with 0.C.G.A §13-10-91 on the 
Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees to maintain records of such 
compliance and provide a copy of each such verification to the Augusta, Georgia Board of Commissioners at the time the subcontractor(s) is 
retained to perform such service.   
 

Georgia Law requires your company to have an E-Verify*User Identification Number (Company I.D.) on or after July 1, 2009. 
 

For additional information or to enroll your company, visit the State of Georgia website: 
 

https://e-verify.uscis.gov/enroll/   and/or  http://www.dol.state.ga.us/pdf/rules/300_10_1.pdf  
 

**E-Verify * User Identification Number (Company I.D.) _________________________________ 
NOTE:  E-VERIFY USER IDENDIFICATION NUMBER (COMPANY I.D.) MUST BE PROVIDED:  IN ADDITION, THE RECOMMENDED AWARDED VENDOR 

WILL BE REQUIRED TO PROVIDE A COPY OF HOMELAND SECURITY’S MEMORANDUM OF UNDERSTANDING (MOU) 
 

The undersigned further agrees to submit a notarized copy of Attachment B and any required 
documentation noted as part of the Augusta, Georgia Board of Commissions specifications which govern 
this process.  In addition, the undersigned agrees to submit all required forms for any subcontractor(s) as 
requested and or required.  I further understand that my submittal will be deemed non-compliant if 
any part of this process is violated. 
 

__________________________________________ 
Company Name  
 

_________________________________________        
BY:  Authorized Officer or Agent  
        (Contractor Signature)  
 

________________________________________   
Title of Authorized Officer or Agent of Contractor  
 

_________________________________________ 
Printed Name of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE _____ DAY OF ___________________, 20___  
 

__________________________________________    NOTARY SEAL 

Notary Public 
 

My Commission Expires:______________________________________________     
 

You Must Complete and Return the 2 pages of Attachment B with Your Submittal. Document Must Be Notarized. 
 

 
 
REV. 2/17/2016 

 

https://e-verify.uscis.gov/enroll/
http://www.dol.state.ga.us/pdf/rules/300_10_1.pdf
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You Must Complete and Return with Your Submittal.  Document Must Be Notarized 
 

Systematic Alien Verification for Entitlements (SAVE) Program 
 

Affidavit Verifying Status for Augusta, Georgia Benefit Application By executing this 

affidavit under oath, as an applicant for an Augusta, Georgia Business License or Occupation Tax 
Certificate, Alcohol License, Taxi Permit, Contract or other public benefit as reference in O.C.G.A. 
Section 50-36-1, I am stating the following with respect to my proposal for an Augusta, Georgia contract 
for ______________________________________________________________ 

[Proposal Project Number and Project Name] 
 

______________________________________________________________________________ 
[Print/Type: Name of natural person applying on behalf of individual, business, corporation, partnership, or other private entity] 

 

______________________________________________________________________________ 
[Print/Type:  Name of business, corporation, partnership, or other private entity] 

 
 

1.) _________ I am a citizen of the United States. 

OR 

2.) _________ I am a legal permanent resident 18 years of age or older. 

OR 

3.) _________ I am an otherwise qualified alien (8 § USC 1641) or nonimmigrant under the Federal 

Immigration and Nationality Act (8 USC 1101 et seq.) 18 years of age or older and lawfully present in the 

United States.* 

In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be 
guilty of a violation of Code Section 16-10-20 of the Official Code of Georgia. 
 

___________________________________________ 
Signature of Applicant 
 

________________________________________________ 
Printed Name 
 

________________________________________________ 

*Alien Registration Number for Non-Citizens 
 

 
 

 

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE ___________ DAY OF ______________, 20____ 
 
 

________________________________________________________ 
Notary Public 
 
 

My Commission Expires: _____________________________  NOTARY SEAL 
 
 

Note: THIS FORM MUST BE COMPLETED AND RETURNED WITH YOUR SUBMITTAL   
 

 
 
REV. 7/12/2015 
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Local Small Business Opportunity Program Ordinance 
Requirements Notice To All Proponents PLEASE READ 
CAREFULLY)  Shall apply to ALL Bids/RFPs/RFQs regardless 
of the dollar amount 

In accordance with Chapter 10B of the AUGUSTA, GA. CODE, 
Contractors agree to collect and maintain all records necessary 
to for Augusta, Georgia to evaluate the effectiveness of its 
Local Small Business Opportunity Program and to make such 
records available to Augusta, Georgia upon request.  The 
requirements of the Local Small Business Opportunity Program 
can be found at www.augustaga.gov.  In accordance with 

AUGUSTA, GA. CODE, Contractors shall report to Augusta, 
Georgia the total dollars paid to each subcontractor, vendor, or 
other business on each contract, and shall provide such 
payment affidavits, regarding payment to subcontractors, if any 
as  required by Augusta, Georgia.  Such utilization reports shall 

be in the format specified by the Director of Minority and 

Small Business Opportunities, and shall be submitted at such 
times as required by Augusta, Georgia.  Required forms can 
be found at www.augustaga.gov.  If you need assistance 

completing a form or filing information, please contact the 
LSBO Program office at (706) 821-2406.  Failure to provide 
such reports within the time period specified by Augusta, 
Georgia shall entitle Augusta, Georgia to exercise any of the 
remedies set forth, including but not limited to, withholding 
payment from the Contractor and/or collecting liquidated 
damages. 

To print a copy of the Prime Contractor Data 
Collection Form visit: 

http://www.augustaga.gov/index.aspx?NID=1672 
 

Website:  http://www.augustaga.gov/index.aspx?nid=83 

 
SHALL APPLY TO PROJECTS $100,000 & UP 

 
Sec. 1-10-129. Local small business opportunities program 
participation.  

(a) Sealed Bids, Sealed Proposals, Professional 
Services And Other Major Purchasing. The following 
procedures and contract requirements will be used to 
insure that local small businesses are encouraged to 
participate in Augusta, Georgia contracts, including but 
not limited to construction contracts, requests for 
professional services and the performance of public 
works contracts. The Augusta, Georgia user department 
shall indicate goals for local small business in all 
solicitations for contracts over $100,000 in value: 

(1) Bid conditions, requests for proposals, and 
all other specifications for contracts awarded by 
Augusta, Georgia will require that, where subcontracting 
goal is utilized in performing the contract, the bidder or 
proponent, will make Good Faith Efforts to subcontract 
with or purchase supplies from local small businesses. 
Bid specifications will require the bidder or proponent to 
keep records of such efforts that are adequate to permit 
a determination of compliance with this requirement.  

(2) Each Proponent shall be required to 
provide documentation of achieving goal or provide 
documentation of Good Faith Efforts to engage local 
small businesses as subcontractors or suppliers, the 
names of local small businesses and other 
subcontractors to whom it intends to award 
subcontracts, the dollar value of the subcontracts, and 
the scope of the work to be performed, recorded on the 
form(s) provided or made available as part of the bid 
package. If there are no sub-contracting opportunities, 
bidder shall so indicate on the appropriate form.  

(6) All solicitation documents shall require 
bidders or proponents to submit with their bid/proposal 
the following written documents, statements or forms, 
which shall be made available by the Procurement 
Department.  

(i) Non-Discrimination Statement which shall 
affirm the bidder’s: (a) adherence to the policies of 
Augusta, Georgia relating to equal opportunity in 
contracting; (b) agreement to undertake certain 
measures as provided in this policy to ensure maximum 
practicable participation of local small businesses; and 
(c) agreement not to engage in discriminatory conduct of 
any type.  

(ii) Proposed Local Small Business 
Subcontractor/Supplier Utilization Plan.  

(iii) Documentation of Good Faith Efforts to 
use local small businesses. 
Failure to submit the above documentation shall 
result in the bid or proposal being declared non-
responsive. 

(d) Post Contract Award Requirements. The purpose 
of this sub-section is to establish requirements for 
contractor compliance with the LSBOP after a contract 
has been awarded. This is incorporated into all Augusta, 
Georgia Contracts for which a local small business goal 
has been established or negotiated.  

(1) Contractors shall have an affirmative, 
ongoing obligation to meet or exceed the committed 
local small business goal for the duration of the contract. 
The Augusta, Georgia may deem a contractor to be in 
violation of the LSBOP and in breach of its contract if at 
any time Augusta, Georgia determines that:  

(a) The contractor will not meet the committed 
local small business goals; and  

(b) the reasons for the contractor’s failure are 
within the contractor’s control. For example, if a 
contractor does not meet the local small business goal 
because the contractor terminated a local small business 
without cause or if the contractor caused and local small 
business to withdraw from the project without 
justification, then Augusta, Georgia is justified in finding 
the contractor to be in violation of the LSBOP.  
(h) Compliance. 

(4) The Director of minority and small business 
opportunities shall be responsible for evaluating good 
faith efforts documentation and subcontractor 
information submitted by bidders in conformance with, 
the AUGUSTA, GA CODE and any State and Federal 
Laws applicable to any bid specifications for competitive 
sealed bid or competitive sealed proposal projects prior 
to award of the contract. 

(i) Competitive Bids.  
Nothing in this Policy is to be construed to require 
Augusta, Georgia to award a bid contract to other than 
the lowest responsible bidder, or to require contractors 
to award to subcontractors, or to make significant 
material purchases from local small businesses who do 
not submit the best overall pricing to Augusta, Georgia. 

Sec. 1-10-130. Exceptions – federally funded projects.  
In accordance with § 1-10-8 and Chapter 10B, the 
LSBOP shall only be utilized with federally funded 
projects, solicitations or contracts as authorized by 
federal (and Georgia) laws, regulations and conditions 
applicable to such projects. To the extent that there are 
any conflicts between any such laws, regulations or 
conditions and the LSBOP, the federal (and Georgia) 
laws, regulations and conditions shall control. 

For questions and or additional information please contact: 
Mrs. Yvonne Gentry, Local Small Business Opportunity Program, 
535 Telfair Street, Room 610, Augusta, Georgia 30901 (706) 821-
2406.  NOTE:  All forms should be submitted in a separate, sealed 
envelope labeled Local Small Business Required Forms, 
Company’s Name & Bid Number. 
 

Rev. 6/27/2013 

http://www.augustaga.gov/
http://www.augustaga.gov/
http://www.augustaga.gov/index.aspx?NID=1672
http://www.augustaga.gov/index.aspx?nid=83
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1 - INSTRUCTION TO SUBMIT 
 

Augusta, Georgia invites prospective vendors to compete for the opportunity for Construction Project Management 

Services for the Augusta Public Transit Department Project.  Responses will be received in the office of the Director of 

Procurement at 535 Telfair Street, Suite 605, Augusta, GA 30901 until Thursday, July 28, 2016 @ 11:00 a.m.  Each RFQ must 

be submitted in a sealed envelope, and must be plainly marked on the outside as “RFQ Item #16-207 Construction Project 

Management Services.  They should be marked to the attention of Geri Sams, Director of Procurement.  You are required 

to submit one (1) marked unbound original and seven (7) copies of your Request for Qualifications.  Submittals will not 

be accepted after the date and time indicated.   
 

All firms responding are cautioned to read this RFQ carefully for understanding and request clarification from Augusta on 
any questions pertaining to this RFQ.  A Pre-Qualification/Telephone Conference will be held on Friday, July 15, 2016 @ 
3:00 p.m. in the Procurement Department, 535 Telfair Street, Room 605. The call-in telephone number is 1-800-853-5481 
(U.S. & Canada) and 713-936-6995 (international).  Call one of the dial-in numbers at least five (5) minutes prior to 
conference.  If you choose to teleconference there is a $35.00 fee.  Make the $35.00 check payable “Augusta Georgia 
Commission” and mail to Geri A. Sams, Director Augusta Procurement Department 535 Telfair Street - Room 605 
Augusta, Georgia 30901.  All questions must be submitted in writing by fax to 706 821-2811 or by email to 
procbidandcontract@augustaga.gov to the office of the Procurement Department by Tuesday, July 19, 2016, @ 5:00 
P.M.  No RFQ will be accepted by fax, all must be received by mail or hand delivered.  Issues and responses addressed in 
any other manner will not be considered valid or binding in consideration of Qualifications or any subsequent contract 
negotiations.  
 
Failure to provide all of the requested information may cause the RFQ to be rejected as non-responsive. 
 
Interested and qualified firm(s) and/or party(ies) are requested to make a response to accomplish the Scope of Services 
described herein.  The response is to be signed by a duly authorized official of the firm and must be submitted in the time, 
manner and form prescribed.  For a RFQ to be considered it must remain valid for at least 90 days from the time that the 
Owner receives it. 
 

If an award of contract is awarded as a result of this solicitation, the contract will be made on the basis of the response 
which best satisfies the intent of this RFQ and other factors considered in the best interest of the Owner.  Negotiations 
may be undertaken with the firm whose proposal shows them to be the most qualified, responsible, and capable of 
performing the work.  In addition to cost, the Owner will consider professional qualifications and related experience to 
determine which proposal would be in Owner’s best interest if a contract were made.  
 

Additionally, appropriate professional registration and significant prior experience in projects of similar scope are 
considered minimal qualifications.  
 

The Owner reserves the right to consider qualifications or modification thereof received at any time before the award is 
made, if such action is in the interest of the Owner. 
 

The Owner reserves the right to reject any or all qualifications received as the result of this RFQ.  The Owner also maintains 
the right to negotiate with any firm, as necessary, to serve the best interests of Owner. The Owner will not be liable for any 
costs incurred by any firm prior to the execution of a contract and approval by the Board of Commissioners. 
 
The funding for this procurement is as follows: 
  Source    Percent 
  FTA      80% 
  Commission     20% 

 

BACKGROUND  
 

Augusta is seeking qualifications for a Project Manager (PM) for the construction phase of their Transit Bus 
Operations/Maintenance Facility.  The PM shall be responsible for the overall direction, coordination, implementation, 
execution, control and completion of overall project within budget and specified timelines. 
 

mailto:procbidandcontract@augustaga.gov
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Augusta became a consolidated City-County government in 1996.  Augusta is governed by a Mayor and ten (10) 

Commissioners who serve staggered four year terms.  Augusta, Georgia is located in the east-central section of the State in 

a region commonly known as the CSRA.  Augusta has a population of approximately 200,000 and is the third largest 

jurisdiction in the State.  The community is experiencing modest but steady growth due to the expansion of Fort Gordon, 

the medical industry, Augusta University and other businesses such as ADP and Starbucks.  We are a community of varied 

indoor and outdoor activities, and host of the world famous Augusta National Golf tournament (The Masters). 
 

The City of Augusta purchased the Augusta Coach Company, a privately owned company, in October of 1973 and began 
operating its routes and schedules. Later that same year, the City submitted an application to FTA to purchase twenty-one 
new buses. These new buses were used to replace the age old fleet of 1952 model buses that were purchased from the 
Augusta Coach Company. Since that time, APT has maintained a schedule of routine bus replacements. Today there are 
thirty-two transit vehicles in APT’s fleet. The entire fleet is ADA accessible.  Financial assistance from the FTA, Georgia DOT, 
and the City of Augusta have been used to purchase these vehicles. 
 

APT operates its routes from a transfer facility located at 1546 Broad Street, just west of the Central Business District in 
downtown Augusta. Opened in 1991, the Transfer Facility includes a large indoor waiting area with benches, an 
information desk, restrooms water fountains, soft drink vending machine, and a work area for APT staff. Covered 
breezeways flank both sides of the building with eight saw tooth parking bays provided for the loading and unloading of 
bus riders. There are also parking spaces for twenty personal vehicles. 
 

APT currently houses its operation at 1535 Fenwick Street.  The administration portion of the operations and maintenance 
facility was opened in 1993. The facility is adjacent to an existing structure that contains the maintenance portion of APT. 
The building was existing when the adjacent addition was constructed and had far reached its useful life. The building has 
been repaired multiple times, but continues to show its age with roof leaks, and difficulty with upgrading systems.  
 

In addition to the longevity or useful life issues of the facility the current location lacks any real growth opportunities for 
APT. The site is locked for expansion to adjacent properties and the facility has little to no room on which to build or 
expand. Due to these conditions a decision was made to locate the facility to a property that would support current 
operations and future system expansion. 
 

Augusta, Georgia has embarked on a facility improvement project located at 2413 Jennings Road and 2844 
Regency Boulevard, Augusta,  GA  30904.   This  project  shall include dedicated construction management 
services, including project oversight, submittal review, inspections, execution of construction change orders, review of 
GC pay requests, applicable Federal Transit Administration (FTA) reporting requirements, and completion of close-out 
program documents.   

The contract for the aforementioned services schedule for the associated construction activities of the Bus 
Operations/Maintenance Facility Project is approximately 15-18 months.  
 

INSTRUCTIONS 
 

Only substantive inquiries will receive a response.  All substantive questions submitted in writing as outlined below 
will be responded to according to the guidelines contained herein.  Responses will be in writing and will be provided 
to all prospective Vendors.  Responses to questions or comments regarding this RFQ provided by any other 
department, employee, or A u g u s t a  department other than the contact person set forth above shall not be 
considered valid and A u g u s t a  will not be bound by any such comments or responses.  Inquires received via 
telephone or orally in-person will not receive a response. 

All inquiries and comments concerning this RFQ are due on Tuesday, July 19, 2016 no later than 5:00 p.m. and shall 
be submitted in writing or email to: 

Augusta Procurement Department 

535 Telfair Street, Suite 605 
Augusta, GA  30901 
Attn: Geri A. Sams 
Or by email to procbidandcontract@augustaga.gov 
 

mailto:procbidandcontract@augustaga.gov
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Qualifications must be in writing and must be received by Augusta Procurement Department by 11:00 a.m., on 
T h u r s d a y , July 28, 2016 via U.S. Mail, FedEx, UPS or courier or in person.  Qualifications received after the 
above listed date and time will not be considered, regardless of postmark.  Prospective Vendors are responsible 
for having Qualifications deposited on time at the place specified and assume all risk of late delivery, including any 
delay in the mail or handling of the mail by the U.S. Postal Service.  Vendors responding to this RFQ must submit 
one (1) original and seven (7) copies of their proposal clearly marked as follows: 

 

Augusta Procurement Department 

530 Telfair Street, Suite 605 

Augusta, GA  30901 

Attn: Geri A. Sams 
“RFQ NO. 16-207, CONSTRUCTION PROJECT MANAGEMENT SERVICES ” 

 

No oral, electronic, telegraphic, telephonic or facsimile transmittals will be accepted.  All Qualifications must contain an 
original signature by an authorized officer of the company. 

The successful Vendor will be required to comply with all applicable Equal Opportunity Laws and Regulations.  Augusta 
hereby notifies all prospective Vendors that Augusta will require each Vendor affirmatively demonstrate that 
Disadvantaged Business Enterprises are afforded full opportunity to participate in the performance of contracts and 
sub-contracts financed in part or in whole under this RFQ, and will not be discriminated against on the grounds of 
race, color, gender, age, or national origin in consideration for an award. 

Augusta Public Transit is committed to ensuring that no person is excluded from participation in, or denied the 
benefits of its programs and/or services on the basis of race, color or national origin in accordance with FTA Circular 
4704.1 and Title VI of the Civil Rights Act of 1964, as amended ("Title VI").  In addition to Title VI, NTS also prohibits 
discrimination based on sex, age or disability. 

 

ESTIMATED SCHEDULE OF EVENTS 
 

 

1. Tuesday, June 14 2016 REQUEST FOR QUALIFICATIONS (RFQ) RELEASE 

2 Friday, July 15, 2016 @ 3:00 p.m. PRE-QUALIFICATION/TELEPHONE CONFERENCE 

3. Tuesday, July 19, 2016 LAST DAY FOR SUBMISSION OF QUESTIONS 

5. Thursday, July 28, 2016 QUALIFICATIONS DUE DATE 

6. Week of August 1, 2016* QUALIFICATIONS EVALUATED BY THE 
EVALUATION COMMITTEE 

7. August 2016* COMMITTEE/COMMISSION APPROVAL 

 

 

 

* Tentative Dates 
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QUALIFICATION SUBMISSION CHECKLIST 
 

This checklist must be completed and returned with the qualifications.  Failure to return this checklist may be 
cause for considering the Qualifications non-responsive. 

 

 Description Source / 

Section 

Vendor shall 

initial here 

1 Attachment B Page 6  

2 SAVE Form Page 8  

3 RFQ (one (1) original and seven (7) copies) IP.1  

4 Letter of Transmittal IP.8  

5 Insurance – Statement by Vendorr GC.20  

6 Indemnification and Hold Harmless Agreement and Waiver of 
Subrogation and Contribution 

Exhibit C  

7 References Exhibit D  

8 Certification of Non-Collusion Exhibit E  

9 Certification of Primary Participant Regarding Debarment, 
Suspension and other Responsibility Matters 

Exhibit F  

10 Certification of Restrictions on Lobbying Exhibit G  

11 Designation of Subcontractors Exhibit H  

12 Brooks Act Exhibit I  

13 Davis-Bacon Form WH347 Exhibit J  

 OPTIONAL ITEMS   

12 Requests for exceptions or deviations. IP.1  

 

 

Company Name:  

Name of Vendor initialing document (print):  

Email address of Company Contact:  

Signature:  

Title:  

Date:  
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SECTION 1 - INSTRUCTIONS TO VENDORS 
 

IP.1 QUALIFICATION FORMAT AND SUBMITTAL 

Qualifications must be received at the A u g u s ta  Procurement Department by 11:00 a.m. on Thursday, 
July 28, 2016, via U.S. Mail, FedEx, UPS or courier or in person.  The envelope/package must be clearly 
marked “Qualification No. 16-207, C o n s t r u c t i o n  Project Management Services for the Bus 
Operations/Maintenance Facility.”  Respondents to this RFQ must submit one (1) original and seven (7) 
copies of their Proposal to: 

Augusta Procurement Department 
535 Telfair Street, Suite 605 
Augusta, GA  30901 
Attn: Geri A. Sams, Director 
RFQ No. 16-207 “CONSTRUCTION PROJECT MANAGEMENT SERVICES FOR THE BUS 
OPERATIONS/MAINTENANCE FACILITY PROJECT” 

No oral, electronic, telegraphic, telephonic or facsimile transmittals will be accepted.  All Qualifications 
must contain an original signature by an authorized officer of the company.  Qualifications will be 
publicly opened at the specified time in the Procurement Department Suite 605 Conference Room. 

Qualifications received after the above listed date and time will not be considered, regardless of postmark. 
Qualifications shall be time stamped when received and will be accepted up to and no later that the 
time indicated than the time indicated in this RFQ.  The Vendor assumes the risk of any delay in the 
delivery of the mail by the U.S. Postal Service or in the handling of the mail by employees of A u g u s t a . 
Whether sent by mail or by means of personal delivery, Vendors assume responsibility for having 
Qualifications deposited on time at the place specified. 

Qualifications shall not include a photocopy of the following: 

 ‘INSTRUCTIONS TO VENDORS’ [Section 1], 

 ‘GENERAL TERMS AND CONDITIONS’ [Section 2], 

 ‘FEDERAL PROVISIONS’ [Section 3], 

 ‘SCOPE OF SERVICES’ [Section 4], 

 ‘FORM OF CONTRACT’ (SAMPLE) [Section 5] of this RFQ. 
 

Qualifications shall be typed, single-spaced and submitted on 8½“x11” paper.  Qualifications shall not 
include any unnecessarily elaborate or promotional material.  Qualifications may not be modified or 
corrected after being opened unless an addendum is issued requesting resubmissions.  Qualifications will 
not be valid until all information has been verified and vendors references have been checked.  All 
Qualifications shall be accompanied by a completed and signed letter of transmittal provided as a part of 
this RFQ. 

All requests for exceptions or deviations as a result of this RFQ shall be clearly identifiable by a 

separate section of the Vendor’s submitted Qualifications for review by A u g u s t a .   It shall be the right 

of Augusta to accept or reject any portion of the submitted requests. 

Qualifications shall be submitted in accordance with the form prescribed herein.  Failure to respond in 
this manner may render the Qualifications non-responsive.  Unauthorized conditions, limitations, or 
provisions attached to Qualifications will render the RFQ non-conforming and non-responsive and may 
cause its rejection.  The completed RFQ shall be without interlineations, alterations, or erasures.  No verbal 
modifications will be accepted. 
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Qualifications documents shall be deemed to include by reference each and every one of the following: 

Request for Qualifications (RFQ) 
Addenda to RFQ Supplements to 
RFQ 

All other required forms 

IP.2 EXAMINATION OF QUALIFICATION DOCUMENTS 

By submitting a RFQ, Vendor represents that: (1) Vendor has thoroughly examined and become familiar with 
the Work required under this RFQ, (2) Vendor comprehends all conditions that may impact the R F Q , (3) 
Vendor has reviewed of all addenda, and Vendorr is capable of providing the equipment, goods and 
services necessary to perform the Work and/or meet the specifications outlined in this RFQ, in a 
manner that meets Augusta’s objectives.  Failure to examine the documents and inform itself shall be at 
the Vendors’ own risk.  A Vendor shall have no claim against A u g u s t a  based upon ignorance of or 
misunderstanding of the RFQ documents.  Once the award has been made, failure of a Vendor to have 
read all of the conditions, instructions and the Agreement shall not be cause to alter any term of the 
Agreement nor shall such failure provide valid grounds for a Vendor to withdraw its Proposal or to seek 
additional compensation. 

IP.3 ADDENDA 

Any changes made by A u g u s t a  to the requirements in this RFQ will be made by written addenda.  Any 
written addenda issued to this RFQ shall be incorporated into the terms and conditions of any resulting 
Agreement.  Augusta will not be bound by any modifications to or deviations from the requirements set 
forth in this RFQ as the result of oral instructions.  Augusta reserves the right to revise or withdraw this 
RFQ at any time and for any reason. 

IP.4 CLARIFICATIONS 

Should a Vendor require clarifications of this RFQ, the Vendor shall notify the contact person identified in 
this RFQ in writing.  Should Augusta, in its sole discretion, determine that the point in question is not 
clearly and fully set forth, Augusta will issue a written addendum clarifying the matter.  Said addendum 
shall be sent to all persons who have requested the RFQ. 

All questions, clarifications or comments must be submitted to the contact person in the Procurement 
Department no later than 5:00 p.m., Tuesday, July 18, 2016.  No questions will be answered individually by 
the Transit Department. 

Requests for clarification, questions and comments must be clearly labeled “Written Questions for RFQ No. 
16-207.  Questions may be faxed to (706) 821-2 8 1 1  o r  b y  e m a i l  t o  
p r o c b i d a n d c o n t r a c t @ a u g u s t a g a . g o v , ATTENTION: G e r i  S a m s , Procurement Department.  
Augusta is not responsible for failure to respond to a request that has not been submitted in accordance 
with this section. 

Responses by Augusta to the clarifications, comments and questions will be communicated in writing to all 
recipients of this RFQ.  Every attempt will be made to provide responses to all Vendors in accordance with 
the procurement schedule for this RFQ.  Inquiries received after the deadline will not be accepted and will be 
returned to the sender without a response. 

Requests for clarifications and questions should be formatted in the following manner: Section 

Paragraph number Page 
number 

Text of passage being questioned 
Question 

mailto:procbidandcontract@augustaga.gov
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IP.5 ERRORS IN QUALIFICATIONS 

All Vendors are responsible for errors and omissions in their Qualifications.  No consideration will be given 
by Augusta to allow Qualifications to be withdrawn once a Proposal has been opened.  Any errors and 
omissions will not serve to diminish the Vendor’s obligations to A u g u s t a . 

IP.6 WITHDRAWAL OF QUALIFICATIONS 

Vendors may withdraw their Qualifications in writing, provided that such requests are received by 
Augusta prior to the scheduled deadline for Proposal submission or within 90 days . 

IP.7 REFERENCES 

All reference information requested in the RFQ and specified in the form included in this RFQ must be 
submitted with the Proposal.  Refer to Exhibit E. 

IP.8 QUALIFICATION SIGNATURES 

If an individual makes the Proposal it shall be signed and the full name and address of the Vendor shall be 
given. 

If a partnership makes the R F Q , it shall be signed with the partnership name, by a member of the 
partnership who shall sign by name and the name and address of each partner shall be given. 

If a corporation prepares the RFQ, the name of the corporation shall be provided and signed by two (2) 
duly authorized Officers and, if available, stamped with the corporate seal, and the names and titles of all 
officers of the corporation shall be given.  If a corporation provides a certified letter stating that one (1) duly 
authorized officer signature is binding for the corporation, this will suffice to omit the second signature 
requirement in the R F Q .  Certified letter is to be included in the RFQ accompanied with the Letter of 
Transmittal. 

IP.9 PRE-CONTRACTUAL EXPENSES 

Augusta will be under no obligation for payment of pre-contractual expenses.  Pre-contractual expenses are 
defined as expenses incurred by Vendor in: 

 Preparing the RFQ in response to this request. 

 Submitting that RFQ to Augusta. 

 Negotiating with Augusta any matter related to this RFQ, and/or 

 Any other expenses incurred by the Vendor prior to date of award. 

IP.10 AUGUSTA, GEORGIA RIGHTS 

In its discretion, Augusta reserves the right to: 

1. Reject any and/or all Qualifications for no reason or any reason including but not limited to the 
following: 

a. The RFQ is incomplete, non-responsive, obscure, irregular or lacking necessary detail and specificity. 

b. The Vendor, in the sole judgment of A ugu sta , lacks the qualifications, experience, and/or 
responsibility necessary to provide the services. 

c. The Vendor failed or neglected to complete and submit any information within the time specified 
by Augusta, and as may be otherwise required herein. 

2. Reject any Proposal that, in the opinion of Augusta  is so unbalanced in comparison to other 
Qualifications received and/or to Augusta’s internal estimates that it does not accurately reflect the 
cost to perform. 

3. Accept all or any part of a RFQ. 

4. Cancel the entire RFQ; 

5. Issue subsequent RFQs; 

6. Waive any errors or informalities in any Proposal, to the extent permitted by law. 
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IP.11 RESPONSIBILITY FOR COMPLIANCE WITH LEGAL REQUIREMENTS 

The Vendor’s products, services, and facilities shall be in full compliance with all applicable Federal, State 
and local regulations, standards, and ordinances, regardless, of whether or not they are referred to in the 
RFQ. 

IP.12 CONFIDENTIALITY AND PUBLIC RECORD 

All Vendors are hereby put on notice that each Proposal received shall become the exclusive property 
of Augusta and, unless Augusta’s prior written agreement to maintain all or part of a Proposal confidential 
as a trade secret is first obtained, each Proposal shall be subject to disclosure pursuant to the 
G e o r g i a  Public Records Act and/or the Federal Freedom of Information Act.  Augusta  shall not in 
any way be liable or responsible for the disclosure of any Qualifications or portions thereof absent such 
agreement; nor shall such agreement preclude Augusta from disclosing any Proposal or portion thereof 
where such disclosure is required by law. 

IP.13 JOINT OFFERS 

RFQ will be awarded to the vendor that submits qualifications that are the most responsive and responsible to 
Augusta. 

IP.14 COMPANY PERSONNEL 

It shall be the burden of the successful Vendor to ensure all personnel possesses qualifications and/or 
experience.  All personnel required in performing the services herein shall be secured at the expense of 
the successful Vendor.  Personnel shall not be employees of or have any contractual relationship with 
A u g u s t a .  Successful Vendor’s personnel shall conduct themselves in a professional manner to all 
A u g u s t a  employees at all times. Rude or discourteous behavior by the successful Vendor will not be 
tolerated and the offense can be justification for termination of contract.  All sub-contractors of successful 
Vendor shall abide by all the requirements set forth in this section. 

IP.15 SINGLE PROPOSAL RESPONSE 

If only one submittal is received in response to this RFQ, Augusta will review it in accordance to FTA Circulor 
4220.1F.   

IP.16 PRICE SHEET 

No cost/fees should be submitted with this RFQ. 

IP.17 PROTEST PROCEDURES 

All protests must be filed in accordance with the following: 

1. The protest must be in writing and identify the solicitation (RFQ) number. 

2. The protest must be submitted by some return receipt method or guarantee of delivery that 
insures that the protest was received in a timely manner.  A u g u s t a  is not responsible for lost or 
delayed deliverables. 

3. The party’s standing to protest must be identified. 

4. Identification of the specific provision, law, regulation, specification, procedure or policy 
violated. 

5. A statement of the relief requested. 
 

Filing of Protest    

 (a) Protests shall be made in writing to the Procurement Director and shall be filed in within five (5) business 
days after the protestor knows or should have known of the facts giving rise thereto.  A protest is considered 
filed when received by the Procurement Department.  Protests filed after the five (5) day period shall not be 
considered and are deemed a failure on the part of the protestor to exhaust administrative remedies. 
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 (b) Subject of Protest. Protestors may file a protest on any phase of solicitation or award including but not 
limited to specifications preparation, bid solicitation, award, or disclosure of information marked confidential in 
the bid or offer. 

 (c) To expedite handling of protests, the written protest shall include as a minimum the following: 

 1.  The name and address of the protestor; 

  2.  Appropriate identification of the procurement, and, if a contract has been awarded, its number; 

  3.  A statement of reasons for the protest; and 

 4.  Supporting exhibits, evidence, or documents to substantiate any claims unless not available within the 
filing time in which case the expected availability date shall be indicated. 

 (d) Requested Information; Time for Filing.  Any additional information requested by any of the parties 
should be submitted within the time periods established Procurement Director in order to expedite 
consideration of the protest.  Failure of any party to comply expeditiously with a request for information by the 
Procurement Director may result in resolution of the protest without consideration of any information which is 
untimely filed pursuant to such request. 
 
(e) Making Information on Protests Available.  The Procurement Director shall upon written request make 
available to any interested party information submitted that bears on the substance of the protest except 
where information is proprietary, confidential, or otherwise prohibited from disclosure or required to be 
withheld by law or regulation.  Persons who wish to keep such information submitted by them confidential 
should so request by specifically identifying such information within documents submitted, and indicating on 
the front page of each document that it contains such information.  

 

If the Protest does not comply with the preceding requirements it may not be evaluated and may be returned to the 
Protestor.  A protest lodged after award by the Commission  will not be considered. 

All protests shall be submitted to the contact person identified in this solicitation. 

If the solicitation is funded with Federal Transit Administration (FTA) monies, a protest may be filed with the FTA. 
However, the FTA only accepts protests alleging that a grantee failed to have written protest procedures or did not 
comply with those procedures or protests that involve a conflict of interest or fraud. 

To view the Code visit Augusta’s website at www.augustaga.gov or http://www.augustaga.gov/index.aspx?NID=685  
Guidelines & Procedures 

IP.18 INCORPORATION OF RFQ INTO AGREEMENT 

This RFQ and the Vendor’s response, including all promises, warranties, commitments and 
representations made in the successful RFQ, shall be binding and incorporated by reference in Augusta’s 
contract with the successful Vendor. 

IP.19 RFQ EVALUATION CRITERIA 

The contract resulting from this RFQ will be awarded to the most responsive and responsible Vendor 
whose offer, conforming to the requirements of the RFQ, is determined to be most advantageous to 
Augusta, Georgia. 

The successful Vendor is deemed to be responsive as it relates to conformity with technical approach 
and requirements of the solicitation.  The responsible contractor must possess the ability, experience, 
and integrity to perform successfully under the terms and conditions of the contract.  Federal Transit 
Administration (FTA) expects the prospective contractor to demonstrate affirmatively to the grantee that 
it qualifies as “responsible” and that its proposed subcontractors also qualify as “responsible.”  Factors 
of responsibility determinations include: 

Integrity and Ethics. Has a satisfactory record of integrity and business ethics, in compliance 
with 49 U.S.C. Section 5325(j)(2)(A). 

../AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/2015%20Bid%20Information/15-172A%20Temporary%20Staffing%20Services/www.augustaga.gov
http://www.augustaga.gov/index.aspx?NID=685%20%20Guidelines%20&%20Procedures
http://www.augustaga.gov/index.aspx?NID=685%20%20Guidelines%20&%20Procedures
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Debarment and Suspension. Is neither debarred nor suspended from Federal programs under U.S. 
Department of Transportation (DOT) regulations, “Nonprocurement Suspension and Debarment,” 
2 CFR Parts 180 and 1200, or under the FAR at 48 CFR Chapter 1, Part 9.4. 

Affirmative Action and DBE. Is in compliance with the Common Grant Rules’ affirmative action and 
DOT’s Disadvantaged Business Enterprise requirements. 

Public Policy. Is in compliance with the public policies of the Federal Government, as required by 
49 U.S.C. Section 5325(j)(2)(B). 

Administrative and Technical Capacity. Has the necessary organization, experience, accounting, and 
operational controls, and technical skills, or the ability to obtain them, in compliance with 49 
U.S.C. Section 5325(j)(2)(D). 

Licensing and Taxes. Is in compliance with applicable licensing and tax laws and regulations. 

Financial Resources. Has, or can obtain, sufficient financial resources to perform the contract, as 
required by 49 U.S.C. Section 5325(j)(2)(D). 

Production Capability. Has, or can obtain, the necessary production, construction, and technical 
equipment and facilities. 

Timeliness. Is able to comply with the required delivery or performance schedule, taking into 
consideration all existing commercial and governmental business commitments. 

Performance Record. Is able to provide a satisfactory current and past performance record. 

The RFQ shall contain a complete response to each of the areas identified below, in the order shown.  
Vendors should review the requirements listed under each area in providing their responses. 

Vendor Qualifications and Experience: (45%) 

The qualifications of the Vendor with appropriate license(s) will be evaluated in terms of relevant 
experience in performing work of a similar nature, experience in projects funded by the Federal 
Transit Administration (FTA), experience working with other municipalities, strength and stability of 
the firm; capacity to perform the required services, with a minimum of three (3) years as a corporation 
or entity, and assessment of client references included as a narrative in the proposal. 

The Vendor shall: 

1. Describe the firm’s experience in performing work of a similar nature to that solicited in this RFQ, 
and highlight the participation in such work by the key personnel proposed for assignment to 
this project. 

2. Describe specialized training, experience and professional competence in the area directly related 
to this RFQ. 

3. Identify subcontractors by company name, address, contact person, telephone number, and project 
function, if applicable. The list should include a summary of the roles and responsibilities of each 
sub-contractor. 

4. In keeping with the References found in Exhibit E, the proposal shall describe in detail the 
services rendered by the Vendor which would describe the level of qualifications analogous to 
this project. 

Vendor Organization: (20%) 

The organizational structure of the Vendor will be evaluated in terms of its effective use of 
personnel, relevant experience and time commitment of key personnel, especially the designated 
Project Manager and subcontractors (if applicable), logic of project organization; adequacy of labor 
commitment and resources; capability to reallocate resources as needed to meet project schedules. 
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Provide a brief profile of the firm, including the types of services offered; the year founded; 
form of the organization (corporation, partnership, or sole proprietorship); number, size and 
location of offices; and total number of employees. 

Provide a general description of the firm’s financial condition and identify any conditions (e.g. 
bankruptcy, pending litigation, planned office closures, impending merger, etc.) that may impede the 
Vendor’s ability to complete the project.  Additionally, this section shall include a listing of any lawsuit 
or litigation and the result of that action resulting from (a) any public project undertaken by the 
Vendor or by its subcontractors where litigation is still pending or has occurred within the last five (5) 
years or (b) any type of project where claims or settlements were paid within the last five (5) years. 

Project Management Experience: (35%) 

 
Proposal shall include an outline of proposed Project Management Services responsibilities and a 
narrative describing the experience of all project team members, including subcontractors, if any, shall 
be included.  Proposal shall describe in detail the Project Management team for this project with 
their associated responsibilities and experience.  The successful Vendor to this RFQ must demonstrate 
they are providing qualified personnel to accomplish each portion of the Scope of Services. 

The Project Manager (PM) and personnel shall possess all certification(s) in accordance with the 
laws of the State of Georgia  for the work to be performed.  The cost for any certification(s) shall be 
the responsibility of the PM.  Augusta will be under no obligation for payment of pre-contractual 
expenses. 

IP.20 DBE PARTICIPATION 

Effective August 29, 2014, Au g u s t a ,  G e o r g i a ’ s  Department of Transportation Federal Transportation 
Administration (FTA) overall anticipated level of DBE participation for federal fiscal year O c t o b e r  1 , 2 0 1 4  
t h r o u g h  S e p t e m b e r  3 0 ,  2 0 1 7  i s  4 . 5 % .   The goal is accomplished through the use of race-neutral 
measures in accordance with 49CFR, Part 26.  A u g u s t a  shall take all necessary steps to ensure non-discrimination 
in the award of all contracts to meet the objectives. 
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SECTION 2 – GENERAL TERMS AND CONDITIONS 

 

GC.1 DEFINITIONS 

Agreement: The Contract to be negotiated and entered into by A u g u s t a  and the successful Vendor for the 
work described in this RFQ 

Vendor/Vendor/Contactor Consultant: Any manufacturer, firm, company or agency providing services, 
equipment, software, or supplies for this RFQ. 

Change:  Additions, deletions or other revisions to the Work within the general scope of the contract. 
A u g u s t a  through issuance of a modification must direct a change. 

City: Augusta , a municipal corporation. 

Contract: The written agreement executed by A u g u s t a  and the successful Vendor which sets forth 
the rights and obligations of the Parties in connection with the Work, and which includes the Contract Documents. 

Days: Calendar days unless specifically noted otherwise. 

Defect: Patent or latent malfunction of failure in manufacture or design of any component or subsystem that 
causes a product to cease operating or causes it to operate in a degraded mode. 

RFQ: Request for Qualifications 

Notice to Proceed: Purchase Order issued from A u g u s t a  to the successful Vendor specifying the date on 
which the Work under the Contract is to be initiated. 

Vendor: Vendor or Contractor or Consultant 

Special Provisions: Contract Document containing requirements that modify or supplement the General Terms 
and Conditions. 

Specifications: Part of the contract documents that adequately and completely describes the locations, 
dimensions, character, properties, requirements and details of the Work.  Contract specifications include, without 
limitation, all things described, referenced, or stated in  any Contract document as a “Specification”,” Statement of 
Work” or “Scope of Work”. 

Work: Any and all of the labor, material, services, supervision, tools, machinery, equipment, supplies, facilities 
and support used by the Vendor to generate the results specified, indicated or implied in the requirements 
described in the contract Statement of Work and/or Specifications. 

GC.2 ASSIGNMENT AND SUBCONTRACTORS 

Neither this RFQ nor any interest herein nor claim hereunder may be assigned by successful Vendor either 
voluntarily or by operation of law, nor may all or part of this RFQ or subsequent agreement be subcontracted 
by successful Vendor, without the prior written consent of Augusta, Georgia.  Consent by Augusta shall 
not be deemed to relieve successful Vendor of obligations to comply fully with the requirements hereof. 

GC.3 SAMPLE AGREEMENT 

A form approved by the Augusta Attorney must be executed between Augusta and the successful Vendor 
prior to commencement of any work. 

GC.4 NOTICE OF LABOR DISPUTE 

Whenever Vendor has knowledge that any actual or potential labor dispute may delay the award of this RFQ, 
Vendor shall immediately notify and submit all relevant information to Augusta.  Vendor shall insert the 
substance of this entire clause in any subcontract hereunder. 
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GC.5 DISPUTES 

The Agreement shall be constructed and all disputes hereunder shall be settled in accordance with the 
laws of the State of G e o r g i a .  Pending final resolution of a dispute hereunder, Vendor shall proceed 
diligently with the performance of this agreement. 

Disputes arising in the performance of the Agreement to be awarded which are not resolved by agreement of the 
parties shall be decided in writing by the Augusta Commission or it’s designated representative.  This decision shall be 
final and conclusive unless within ten (10) days from the date of receipt of its copy, the successful Vendor mails 
or otherwise furnishes a written appeal to the Augusta Administrator.  In connection with any such appeal, the 
successful Vendor shall be afforded an opportunity to be heard and to offer evidence in support of its position. The 
decision of the A u g u s t a  Commission or its designated representative shall be binding upon the successful 
Vendor and the successful Vendor shall abide by the decision. 

Performance During Dispute 

Unless otherwise directed by the A u g u s t a  A d m i n i s t r a t o r , successful Vendor shall continue performance under 
the Agreement while matters in dispute are being resolved. 

Claims for Damages 

Should either party to the Agreement to be awarded suffer injury or damage to person or property because of any 
act or omission of the other party or of any of its employees, agents or others for whose acts he is legally liable, 
a claim for damages therefore shall be made in writing to such other party within a reasonable time after the first 
observance of such injury or damage. 

Remedies 

Unless this contract provides otherwise, all claims, counterclaims, disputes and other matters in question between 
Augusta and the successful Vendor arising out of or relating to the Agreement or any breach thereof, will be decided 
by arbitration if the parties mutually agree, or in a court of competent jurisdiction.  The parties shall further agree that 
the proper venue for any court action shall be in the Superior Court for Richmond County for state court actions 
and the United States District Court for the District of Georgia. 

Rights and Remedies 

The duties and obligations imposed by the Agreement and the rights and remedies available thereunder, shall be in 
addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or available by law. 
No action or failure to act by Augusta or successful Vendor shall constitute a waiver of any right or duty afforded 
any of them under the Agreement, nor shall any such action or failure to act constitute an approval of or 
acquiescence in any breach thereunder, except as may be specifically agreed in writing. 

GC.6 ASSUMPTION OF RISK OF LOSS 

Unless otherwise provided, Vendor shall have title to and bear the risk of loss of or damage to the 
items purchased hereunder until they are delivered in conformity as outlined in the RFQ at the F.O.B. point 
specified herein, and upon such delivery Vendor’s responsibility for loss or damage shall cease, except 
for loss or damage resulting from Vendor’s negligence. 

GC.7 LICENSING, PERMITS AND TAXES 

The Vendor shall maintain all appropriate licenses required by the State of Georgia  for the work required 
under the terms of this Agreement.  The cost for any required licenses, permits or special taxes shall be 
the responsibility of the successful  Vendor.  The awarded Vendor is to obtain necessary Augusta Richmond 
County licenses. 

GC.8 WAIVER OF TERMS AND CONDITIONS 

The failure of A u g u s t a  or the successful Vendor to enforce one or more of the terms or conditions of 
the Agreement or to exercise any of its rights or privileges, or the waiver by A u g u s t a  of any breach of 



RFQ 16-207 Construction Project Management Services 
RFQ Due Thursday, July 28, 2016 @ 11:00 a.m. 

Page 26 of 96 

such terms or conditions, shall not be construed as thereafter waiving any such terms, conditions, rights, 
or privileges, and the same shall continue and remain in force and effect as if no waiver had occurred. 

GC.9 INDEMNIFICATION 

Successful Vendor shall comply with this section and the language of this section shall be adopted in the 
agreement: 

Contractor shall indemnify, defend and hold harmless Augusta, and its elected officials, officers, attorneys, 
agents, employees, designated volunteers, successors and assigns in accordance with the Indemnification 
and Hold Harmless Agreement and Waiver of Subrogation and Contribution attached hereto as Exhibit D. 
Contractor’s covenant under this Section and Exhibit D shall survive the expiration or termination of this 
Agreement. 

GC.10 INTEREST OF MEMBERS OF AUGUSTA 

The successful Vendor covenants that it presently has no interest and shall not acquire any interest, direct 
or indirect, in Augusta  or any other interest which would conflict in any manner or degree with the 
performance of its services hereunder.  The successful Vendor further covenants that in the performance 
of this Agreement no person having any such interest shall be employed by successful Vendor. 

GC.11 TERMINATION FOR DEFAULT 

Upon failure of the successful Vendor to make satisfactory progress or adequately correct deficiencies to 
abide by the terms of the Agreement, or to obtain, furnish or keep in force any required permit, license, 
bond or insurance, Augusta shall have the right to terminate the Agreement for default.  Written notice 
of termination shall be mailed to the successful Vendor at its address.  Notice shall be effective when 
mailed.  Upon receipt of notice, the successful Vendor shall immediately stop work and relinquish all project 
files to Augusta.  A u g u s t a  may thereafter pursue the work or hire another project manager to do 
so and charge the successful Vendor liquidated damages. 

GC.12 CANCELLATION OF AGREEMENT 

In any of the following cases, Augusta shall have the right to cancel the Agreement without expense to the 
A u g u s t a : (1) the successful Vendor is guilty of misrepresentation; (2) the Agreement is obtained by 
fraud, collusion, conspiracy, or other unlawful means; or (3) the Agreement conflicts with any statutory or 
constitutional provision of the State of Georg ia  or the United States.  This section shall not be construed 
to limit Augusta’s right to terminate the contract for convenience or default, as provided herein. 

GC.13 TERMINATION FOR CONVENIENCE 

The performance of work under the Agreement may be terminated by A u g u s t a  in accordance with this 
section in whole or in part, whenever A u g u s t a  determines that such termination is in the best interest 
of A u g u s t a .  Any such termination shall be effected by delivery to the successful Vendor of a written 
notice of termination specifying the extent to which performance of work under the Agreement is 
terminated and the date upon which such termination becomes effective. 

Upon receipt of the notice of termination, and except as otherwise directed by Augusta, the successful 
Vendor shall: (1) stop work under the Agreement on the date and to the extent specified in the notice 
of termination; (2) place no further orders or subcontracts for materials, services, or facilities, except as may 
be necessary for completion of such portion of the work under the Agreement as is not terminated; (3) 
terminate all orders and subcontracts to the extent that they relate to the performance of work 
terminated by the notice of termination; (4) assign to Augusta  in the manner, at the times, and to the 
extent directed by Augusta, all of the right, title and interest of the successful Vendor under the orders 
and subcontracts so terminated in which case A u g u s t a  shall have the right, in its discretion, to settle 
or pay any or all claims arising out of the termination of such orders and subcontracts; (5) settle all 
outstanding liabilities and all claims arising out of such termination or orders and subcontracts to the 
extent, if any, directed by A u g u s t a  the fabricated or unfabricated parts, work in process, or 
completed work, supplies, and other materials produced as a part of, or acquired in connection with 
their performance of, the work terminated, and the completed or partially completed plans, drawings, 
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information and other property which, if the contract had been completed, would have been required to 
be furnished to A u g u s t a ; (6) use its best efforts to sell, in the manner, at the times, to the extent, 
and at the price(s) authorized by A u g u s t a , any property of the types referred to above, provided, 
however, that the successful Vendor shall not be required to extend credit to any purchaser, and may 
acquire any such property under the conditions prescribed by and at a price(s) approved by Augusta and, 
provided further, that the proceeds of any such transfer or disposition shall be applied in reduction of any 
payments to be made by Augusta to the successful Vendor under this Agreement or shall otherwise be 
credited to the price or cost of the work covered by this Agreement or paid in such a manner as 
Augusta may direct; (7) complete performance of such part of the work as shall not have been terminated 
by the notice of termination; (8) take such action as may be necessary, or as A u g u s t a  may direct, 
for the protection and preservation of the property related to the Agreement which is in the 
possession of the successful Vendor and in which A u g u s t a  has or may acquire an interest. Payments 
by A u g u s t a  to the successful Vendor shall be made for all services completed and/or delivered up to and 
including the effective date of termination but not thereafter.  Except as otherwise provided, settlement of 
claims by the successful Vendor under this termination section shall be in accordance with the provisions 
set forth in 48 CFR Part 49, as amended. 

GC.14 FORCE MAJEURE 

The successful Vendor shall not be liable for any failure to perform if acceptable evidence has been 
submitted to A u g u s t a  that failure to perform the Agreement was due to causes beyond the control and 
without the fault or negligence of the successful Vendor.  Examples of such causes include acts of God, 
civil disturbances, fire, war, or floods, but does not include labor related incidents such as strikes or work 
stoppages or unavailability of any product to be supplied to Augusta. 

GC.15 INSPECTION AND ACCEPTANCE 

All items are subject to final inspection and acceptance by Augusta Public Transit at destination.  Final 
inspection will be made within a reasonable time after receipt of items hereunder.  Augusta reserves the 
right to withhold final payment until the final inspection and acceptance of all work. 

GC.16 EXCESS REPROCUREMENT LIABILITY 

Vendor shall be liable to A u g u s t a  for all expenses incurred by A u g u s t a  in reprocuring elsewhere 
the same or similar items or services offered by the Vendor hereunder, should Vendor fail to perform or 
be disqualified for failure to meet terms and conditions set forth herein.  Such reprocurement expense 
obligation by Vendor shall be limited to the excess over the price specified herein for such items or services. 

GC.17 DELIVERY/INSTALLATION 

The services and/or equipment described herein are to be rendered for Augusta Public Transit – Augusta, 
Georgia. 

GC.18 METHOD OF PAYMENT 

Augusta will pay successful Vendor in accordance with the following terms and procedures: Successful 
Vendor shall submit written invoices to Augusta by the 10th of each month clearly detailing the services 
furnished by successful Vendor during the preceding month and for all other supplies and services provided 
by successful Vendor.  Augusta shall pay all undisputed portions of the invoice within thirty (30) calendar 
days after receipt of the invoice in accordance with its standard warrant procedures.  Clear reference must 
be made to the contract number, the time period that the work was performed, itemization of the 
work and/or reference to the payment schedule and identification of the Contractor’s taxpayer 
identification number. 

GC.19 NON-RESTRICTIVE CLAUSES 

Wherever brand, manufacturer or product names are indicated in these specifications, they are included for 
the purpose of establishing identification and a general description. 
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Wherever such names appear, the term “or approved equal” is deemed to follow.  The decision 
whether a proposed unit is an approved equal will be made by Augusta.  Specifying a brand name in the 
specification shall not relieve the successful Vendor, or any subcontractor or supplier, of the responsibility 
to design and produce a unit which fully meets the performance specifications, the warranty and any 
other contractual requirements. 

Requests for “or approved equal”, clarification of the specifications, and complaints on specifications 
must be received by Augusta, in writing, by the last day for questions which is Tuesday, July 19, 
2016 @ 5:00 p.m.  Any request for an approved equal or complaint concerning the equipment or 
material specifications must be fully supported with technical data, test results, or other pertinent facts as 
evidence that the substitute offered is equal to or better than the specification requirement. 

Time limitations in this section must be complied with strictly and in no case will an extension of time 
for performance of this contract be granted because of Contractors failure to request a substitution of an 
alternative item at the times and manner set forth herein.  Furthermore, if a proposed substitution is 
rejected, Vendor shall be responsible to provide the item or product or work as originally specified at no 
additional cost to Augusta.  Augusta has the complete and sole discretion to determine if an item or article 
is an equal item. 

GC.20 INSURANCE 

Proposal shall include a statement that the insurance requirements set forth in the contract documents can 
be obtained and will be carried without reservation or exclusion should Vendor be awarded a contract 
pursuant to this RFQ. 

Successful Vendor shall comply with this section and the language of this section shall be adopted in the 
agreement: 
Contractor shall at all times during the term of this Agreement carry, maintain, and keep in full force and 
effect, with an insurance company admitted to do business in Georgia, rated “A” or better in the most recent 
A.M. Best Insurance Rating Guide, and approved by Augusta, a policy or policies of: 

(1) Broad-form commercial general liability insurance with minimum combined single limits of One Million 
Dollars ($1,000,000); 
(2) Automobile liability insurance, with minimum  combined single limits  of One Million Dollars 
($1,000,000); and 
(3) Workers’ compensation insurance with a minimum limit of One Million Dollars ($1,000,000) or the 
amount required by law, whichever is greater. 
Augusta, its officers, employees, attorneys, and designated volunteers shall be named as additional 
insureds on the policy(ies) as to commercial general liability and automobile liability with respect to 
liabilities arising out of Contractor’s performance of services under this Agreement. 

Each insurance policy required by this Section shall be endorsed as follows: (1) the insurer waives the right 
of subrogation against A u g u s t a  and its officials, officers, employees, agents and representatives; (2) 
except for the workers’ compensation policy, the policies are primary and non-contributing with any 
insurance that may be carried by A u g u s t a ; and (3) the policies may not be canceled or materially 
changed except after thirty (30) calendar days’ prior written notice by insurer to A u g u s t a , unless 
canceled for non-payment, then ten (10) calendar days’ notice shall be given. 

All insurance coverages shall be confirmed by execution of endorsements required under this Section. 
Contractor shall file the endorsements with A u g u s t a  on or before the date of commencement of 
services pursuant to this Agreement, and thereafter maintain current endorsements on file with 
A u g u sta .  The endorsements are subject to A u gu sta ’s approval.  Contractor shall not cancel, reduce or 
otherwise modify the insurance policies required by this Section. 

GC.21 CERTIFICATE OF NON-COLLUSION 

Vendor’s must represent and warrant that all submittals for this work are genuine and not sham or collusive 
or made in the interest of or on behalf of any person not therein named, and that the Vendor has not, 
directly or indirectly, induced or solicited any other Vendor to put in a sham RFQ or any other person, firm or 
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corporation to refrain from proposing, and that the Vendor has not in any manner sought by collusion to 
secure to the Vendor or another Vendor an advantage over any other Vendor. 

GC.22 PATENT AND COPYRIGHT INFRINGEMENT 

In lieu of any other warranty by A u g u s t a  or the successful Vendor against patent or copyright 
infringement, statutory or otherwise, it is agreed that successful Vendor shall defend at its own expense 
any claim or suit against Augusta  on account of any allegation that any item furnished under this 
Agreement or the normal use of sale thereof arising out of the performance of this Agreement, infringes on 
any present existing United States letter patent or copyright and successful Vendor shall pay all costs and 
damages finally awarded in any such suit or claim.  Provided that successful Vendor is promptly notified in 
writing of the suit or claim and given authority, information and assistance at the Vendor expense of same. 

However, the successful Vendor will not indemnify A u g u s t a  if the suit results from: (1) A u g u s t a ’s 
alteration of a deliverable, such that said deliverable in its altered form infringes upon any presently existing 
United States letters patent or copyright; or (2) the use of a deliverable in combination with other material 
not provided by the Vendor when such use in combination infringes upon an existing United States letters 
patent or copyright. 

The successful Vendor shall have sole control of the defense of any such claim or suit and all negotiations 
for settlement thereof.  The successful Vendor shall not be obligated to indemnify Augusta under any 
settlement made without the Vendor’s consent or in the event Augusta fails to cooperate fully in the 
defense of any suit or claim, provided, however, that said defense shall be at the Vendor’s expense.  If the 
use or sale of said item is enjoined as a result of such suit or claim, the Vendor, at no expense to 
A u g u s t a , shall obtain for Augusta the right to use and sell said item, or shall substitute an equivalent 
item acceptable to Augusta and extend this patent and copyright indemnity thereto. 

GC.23 CONFLICTS OF INTEREST 

Each Vendor represents and warrants, and if awarded a contract, will covenant, that it presently has no 
interest and shall not acquire any financial interest, direct or indirect, in any Augusta business or any other 
interest which would conflict in any manner or degree with the performance of the services to be 
performed.  The successful Vendor shall further covenant that in the performance of the Agreement no 
person having any such interest shall be employed.  Successful Vendor further covenants and warrants that 
successful Vendor and its officers, employees, associates and subconsultants, if any, will comply with all 
conflict of interest statutes of the State of Georgia applicable to the performance of services contemplated 
by this RFQ.  During the term of the Contract, successful Vendor and its officers, employees, associates and 
subconsultants shall not, without the prior written approval of the Augusta Administrator, perform work 
for another person or entity for whom successful Vendor is not currently performing work that would 
require successful Vendor or one of its officers, employees, associates or subconsultants to abstain form a 
decision under the Contract pursuant to a conflict of interest statute. 

GC.24 ORDER OF PRECEDENCE 

In the event of any conflict, the order of precedence of the contract documents will be: 

The Agreement and any written amendment thereto Special Provisions 

General Conditions Technical 
Specifications 

A modification to this Agreement shall take its precedence from only those specific terms it amends.  All other 
terms and conditions shall remain unchanged. 

GC.25 CHANGES 

Augusta may at any time, by written order, and without notice to sureties, if any, make changes within 
the general scope of this contract in any one or more of the following: 

1. Drawings, designs or specifications when the supplies to be furnished are to be specially 
manufactured for A u g u s t a  in accordance with the drawings, designs, or specifications. 
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2. Method of delivery or packing. 
3. Place of delivery. 

If any such change causes an increase or decrease in the cost of, causes an increase or decrease in the 
cost of, or the time required for, performance of any part of the work under this contract, whether or not 
changed by the order, the Project Manager shall make an equitable adjustment in the contract price, the 
delivery schedule, or both, and shall modify the contract. 

The Vendor must assert its right to an adjustment under this clause within thirty (30) days from the date of 
receipt of the written order.  However, if Augusta  decides that the facts justify it, A u g u s t a  may 
receive and act upon a change proposal submitted before final payment of the contract. 

If the Vendor’s R F Q  includes the cost of property made obsolete or excess by the change, Augusta 
shall have the right to prescribe the manner of the disposition of the property. 

Failure to agree to any adjustment shall be a dispute under the Disputes clause.  However, nothing in this 
clause shall excuse the Vendor from proceeding with the contract as changed. 

GC.26 DIFFERING SITE CONDITIONS 

The successful Vendor shall promptly, and before the conditions are disturbed, give a written notice to 
Augusta of subsurface or latent physical conditions at the site which differ materially from those 
indicated in the contract, or unknown physical conditions at the site, of an unusual nature, which differ 
materially from those ordinarily encountered and generally recognized as inhering in work of the character 
provided for in the contract. 

Augusta shall investigate the site conditions promptly after receiving the notice.  If the conditions do not 
materially so differ and cause an increase or decrease in the successful Vendor’s cost of, or the time 
required for, performing any part of the work under the contract, whether or not changed as a result 
of the conditions, an equitable adjustment shall be made under this clause and the contract modified 
in writing accordingly. 

No request by the successful Vendor for an equitable adjustment to the contract under this clause shall 
be allowed, unless the successful Vendor has given the written notice required; provided, that the time 
prescribed above for giving written notice may be extended by Augusta. 

No request by the successful Vendor for an equitable adjustment to the contract for a differing site 
condition shall be allowed if made after final payment under this Agreement. 
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SECTION 3 - FEDERAL PROVISIONS 

 

This solicitation and the Agreement to be awarded are subject to the following Federal requirements.  These 
requirements shall govern over any inconsistent provisions otherwise contained in the Instructions to Vendors and 
General Terms and Conditions, and the Agreement to be entered into, provided any such federal requirement is 
determined to apply to the product or service to be provided, or in the context under which it was written.  The term 
“Contractor”, as may be used in these requirements shall mean and include, as the context permits or requires, 
Vendors and any successful Vendor. 

This agreement incorporates by reference the following Federal Transit Administration required clauses with the same 
force and effect as set forth in full in the main text of the agreement.  It is understood and agreed that the Contractor is 
obligated by and to Augusta, Georgia (hereinafter referred to as Augusta, Georgia) for any specifications or 
documentation required of Augusta, Georgia under these clauses.  
 
Master Grant Agreement FTA MA (21) dated October 1, 2015: http://www.fta.dot.gov 
 
Circular 4220.1F, dated November 1, 2008, Rev. 3/18/2013:  http://www.fta.dot.gov/legislation_law/12349_8641.html 
 
FTA’s Best Practices Procurement Manual (BPPM), offers suggested procedures, methods, and examples on conducting 
third party procurements to assist in meeting the standards of FTA Circular 4220.1F.  The BPPM is available at:  
http://www.transit.dot.gov/funding/procurement/best-practices-procurement-manual  
 
The Code of Federal Regulations (CFR) website is available at:  http://www.ecfr.gov 
 
FP1. Prohibited Interest.  No employee, officer, or agent of Augusta, Georgia shall participate in the selection, award, or 
administration of a contract, third party contract, or subcontract, in a manner that presents a real or apparent personal 
or if a real or apparent conflict of interest would be involved.  Such a conflict would arise when the employee, officer, or 
agent of Augusta, Georgia, or any member of his or her immediate family, his or her partner, or an organization which 
employs, or is about to employ any of the above, has a financial or other interest in the firm selected for award 
(contractor).  No Augusta, Georgia employee, officer, or agent shall solicit or accept gratuities, favors, or anything of 
monetary value from any present or potential contractor, subcontractor, or parties to subagreements. 
 
FP2.  Interest of Members of Congress.  No member of, or delegate to, the Congress of the United States shall be 
admitted to a share or part of this contract or purchase order or to any benefit arising there from. 

FP3. No Government Obligation to Third Parties.  The contractor agrees, absent express written consent of the Federal 
Government, that the Federal Government is not a party to the contract and shall not be subject to any obligations or 
liabilities to any third party contractor, or any subrecipient, or any other party pertaining to any matter resulting from 
this contract or purchase order.  The contractor agrees to include a similar provision in each subcontract financed in 
whole or in part with federal assistance provided by the FTA. 

FP4. Program Fraud and False or Fraudulent Statements.  The contractor acknowledges that the provisions of the 
Program Fraud Civil Remedies Act of 1986, as amended, 31 USC §3801, et seq., and U.S. Department of Transportation 
regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its activities in connection with this contract or 
purchase order.  Upon execution of the underlying contract, the contractor certifies and affirms the truthfulness and 
accuracy of any statement it has made, causes to be made, makes, or may make pertaining to the contract or the 
underlying FTA assisted project for which this contract or purchases order is being performed.  In addition to other 
penalties that may apply, the contractor further acknowledges that if it makes a false, fictitious, or fraudulent claim, 
statement, submission, or certification, the Federal Government reserves the right to impose the penalties of the 
Program Fraud Civil Remedies Act of 1986 on the contractor to the extent the Federal Government may deem 
appropriate.  The contractor also acknowledges that if it makes or causes to be made, a false, fictitious, or fraudulent 
claim, statement, submission, or certification to the Federal Government in connection with an urbanized area formula 
project financed with federal assistance authorized for 49 USC §5307, the Federal Government reserves the right to 

http://www.fta.dot.gov/
http://www.fta.dot.gov/legislation_law/12349_8641.html
http://www.transit.dot.gov/funding/procurement/best-practices-procurement-manual
http://www.ecfr.gov/
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impose the penalties of 18 USC §1001 and 49 USC §5307(n) (1) on the contractor, to the extent the Federal Government 
deems appropriate.  The contractor agrees to include the above stated provisions in each subcontract financed in whole 
or in part with federal assistance provided by the FTA.  Contractor shall not modify the above stated provisions except to 
identify the subcontractor who will be subject to the provisions. 

FP5. Access to Records.   

a) The contractor agrees to provide Augusta Georgia, the FTA Administrator, the Comptroller General of the 
United States, or any of their authorized representatives, access to any books, documents, papers, and records 
of the contractor which are directly pertinent to this contract for the purposes of making audits, inspections, 
examinations, excerpts, transcriptions, and reports.  Contractor further agrees to provide Augusta Georgia, the 
FTA Administration or their authorized representatives or agents access to contractor’s records and 
construction sites pertaining to a major capital project as defined at 49 USC 5302(a)1 which is receiving federal 
financial assistance through any program described at 49 USC 5307, 5309 or 5311.  The contractor shall require 
its subcontractors to provide access to their books, documents, papers and records to the representatives 
identified above for the purposes described herein.  

b) The contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy 
excerpts and transcriptions as may be reasonably requested. 

c) Contractor also agrees, pursuant to 49 CFR 633.17, to provide the FTA Administrator or authorized 
representative (including a Project Management Oversight (PMO contractor) access to contractor’s construction 
sites and records pertaining to a major capital project, defined at 49 USC §5302(a)(1), which is receiving federal 
financial assistance through the programs described at 49 USC §§5307, 5309, or 5311.  

d)  The contractor further agrees to maintain all books, records, accounts, and reports required under this contract 
for a period of not less than three (3) years after the date of termination or expiration of this contract, except in 
the event of litigation or settlement of claims arising from the performance of this contract, in which case 
contractor agrees to maintain same until Augusta Georgia, the FTA Administrator, the Comptroller General, or 
any of their duly authorized representatives, have disposed of all such litigation, appeals, claims, or exceptions 
related thereto.  See also 49 CFR 18.39(i)(11).  

FP6. Federal Changes.  The contractor shall at all times comply with all applicable FTA regulations, policies, procedures, 
and directives, including without limitation those listed directly or by reference in the Master Grant Agreement FTA MA 
(21) dated October 1, 2014 between Augusta Georgia and the FTA, as they may be promulgated or amended from time 
to time during the term of this contract.  Contractor’s failure to so comply shall constitute a material breach of this 
contract.  The contractor agrees to include the above stated provision in each subcontract financed in whole or in part 
with federal assistance provided by the FTA. 

FP7. Termination for Convenience or Default.  Augusta, Georgia may terminate this contract, in whole or in part, at any 
time by written notice to the contractor when it is in the Augusta, Georgia’s, as the recipient of FTA grant funds that 
support the Project, best interests.  The contractor shall be paid its costs, including contract close-out costs, and profit on 
work performed up to the time of termination.  The contractor shall not have a claim for and shall not be paid any lost 
profits or damages if terminated for cause (default) or convenience.  Contractor hereby waives and releases Augusta, 
Georgia from any claims for damages or lost profits as a result of a termination for default or convenience of the 
government, and acknowledges and agrees that it shall have no such claims against Augusta, Georgia.  The contractor 
shall promptly submit its termination claim to Augusta, Georgia.  If the contractor has any property in its possession 
belonging to the Augusta, Georgia, the contractor will account for the same, and dispose of it in the manner Augusta, 
Georgia directs, with the concurrence of Augusta, Georgia.  If the contractor fails to deliver supplies or to perform the 
services within the time specified in this contract or any extension, or if the contractor fails to comply with any other 
provisions of this contract, Augusta, Georgia may terminate this contract for default.  e Augusta, Georgia may terminate 
this contract for default by delivering to the contractor a Notice of Termination specifying the nature of the default.  The 
contractor will only be paid the contract price for supplies delivered and accepted, or services performed in accordance 
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with the manner of performance set forth in this contract.  If this contract is terminated while the contractor has 
possession of Augusta, Georgia owned goods, the contractor shall, upon direction of Augusta, Georgia’s contract 
administrator with the consent of the Augusta, Georgia if any of the goods are owned by or have been paid for by 
Augusta, Georgia, protect and preserve the goods until surrendered to Augusta, Georgia or its agent.  The contractor and 
Augusta, Georgia shall agree on payment for the preservation and protection of goods.  Failure to agree on an amount 
will be resolved in accordance with the contract or purchase order, applicable law and the Breaches and Disputes 
Resolution clause set forth below.  If, after termination for failure to fulfill contract obligations, it is determined that the 
contractor was not in default, the rights and obligations of the parties shall be the same as if the termination had been 
issued for the convenience of Augusta, Georgia. Similar provisions apply to purchase orders and contracts for 
construction. and architect/engineering services. 

FP8. Civil Rights.  The following requirements apply to this purchase order or contract: 

a. Nondiscrimination.  In accordance with Title VI of the Civil Rights Act, as amended, 42 USC §2000d, section 303 
of the Age Discrimination Act of 1975, as amended, 42 USC §6102, section 202 of the Americans with 
Disabilities Act of 1990, as amended, 42 USC §12132, and Federal transit law at 49 USC §5332, as each may be 
amended from time to time, the contractor agrees that it will not discriminate against any employee or 
applicant for employment because of race, color, creed, national origin, sex, age, or disability.  In addition, the 
contractor agrees to comply with all applicable federal implementing regulations and any other implementing 
requirements FTA may issue. 

 
b. Equal Employment Opportunity.  The following equal opportunity requirements apply to this purchase order or 

contract: 

 

(1) Race, Color, Creed, National Origin, Sex.  In accordance with Title VII of the Civil Rights Act, as 
amended, 42 USC §2000e, and Federal transit laws at 49 USC §5332, the contractor agrees to 
comply with all applicable equal employment opportunity requirements of U.S. Department of 
Labor (U.S. DOL) regulations, “Office of Federal Contract Compliance Programs, Equal Employment 
Opportunity, Department of Labor,” 41 CFR Parts 60, et seq., (which implement Executive Order 
No. 11246, “Equal Employment Opportunity,” as amended by Executive Order No. 11375, 
“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 42 USC §2000e 
note), and with any other applicable Federal statutes, executive orders, regulations, and Federal 
policies that may in the future affect construction activities undertaken in the course of the 
project.  The contractor agrees to take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment, without regard to their race, color, creed, 
national origin, sex, or age.  Such action shall include, but not be limited to, the following:  
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  In addition, the contractor agrees to comply with any implementing requirements 
FTA may issue. 
 

(2) Age.  In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as 
amended, 29 USC §623 and federal transit law at 49 USC §5332, the contractor agrees to refrain 
from discrimination against present and prospective employees for reason of age.  In addition, 
contractor agrees to comply with any implementing requirements FTA may issue. 
 

(3) Disabilities.  In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 
USC §12112, the contractor agrees that it will comply with the requirements of U.S. Equal 
Employment Opportunity Commission, “Regulations to Implement the Equal Employment 
Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630, pertaining to employment of 
persons with disabilities.  In addition, the contractor agrees to comply with any implementing 
requirements FTA may issue. 
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c. The contractor also agrees to include these requirements in each subcontract financed in whole or in part with 

Federal assistance provided by FTA, modified only to identify the affected parties. 
 
FP9. SPECIAL DOL, EEO CLAUSE FOR CONSTRUCTION PROJECTS PART 60-4—CONSTRUCTION CONTRACTORS—
AFFIRMATIVE ACTION REQUIREMENTS 

§ 60-4.1 Scope and application.   

This part applies to all contractors and subcontractors which hold any Federal or federally assisted construction contract 
in excess of $10,000.  The regulations in this part are applicable to all of a construction contractor's or subcontractor's 
construction employees who are engaged in on site construction including those construction employees who work on a 
non-Federal or nonfederal assisted construction site.  This part also establishes procedures which all Federal contracting 
officers and all applicants, as applicable, shall follow in soliciting for and awarding Federal or federally assisted 
construction contracts.  Procedures also are established which administering agencies shall follow in making any grant, 
contract, loan, insurance, or guarantee involving federally assisted construction which is not exempt from the 
requirements of Executive Order 11246, as amended. 

In addition, this part applies to construction work performed by construction contractors and subcontractors for Federal 
non-construction contractors and subcontractors if the construction work is necessary in whole or in part to the 
performance of a non-construction contract or subcontract. 

§ 60-4.2 Solicitations.   

(a) All Federal contracting officers and all applicants shall include the notice set forth in paragraph (d) of this section and 
the Standard Federal Equal Employment Opportunity Construction Contract Specifications set forth in § 60-4.3 of 
this part in all solicitations for offers and bids on all Federal and federally assisted construction contracts or 
subcontracts to be performed in geographical areas designated by the Director pursuant to § 60-4.6 of the part.  
Administering agencies shall require the inclusion of the notice set forth in paragraph (d) of this section and the 
specifications set forth in § 60-4.3 of this part as a condition of any grant, contract, subcontract, loan, insurance or 
guarantee involving federally assisted construction covered by this part 60-4. 

(b)  All nonconstruction contractors covered by Executive Order 11246 and the implementing regulations shall include 
the notice in paragraph (d) of this section in all construction agreements which are necessary in whole or in part to 
the performance of the covered nonconstruction contract. 

(c)  Contracting officers, applicants and nonconstruction contractors shall give written notice to the Director within 10 
working days of award of a contract subject to these provisions.  The notification shall include the name, address 
and telephone number of the contractor; employer identification number; dollar amount of the contract, estimated 
starting and completion dates of the contract; the contract number; and geographical area in which the contract is 
to be performed. 

(d)  The following notice shall be included in, and shall be a part of, all solicitations for offers and bids on all Federal and 
federally assisted construction contracts or subcontracts in excess of $10,000 to be performed in geographical areas 
designated by the Director pursuant to § 60-4.6 of this part (see 41 CFR 60-4.2(a)): 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 

1.  The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal 
Employment Specifications” set forth herein. 
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 The Contractor's compliance with the Executive Order and the regulations in 41 CFR part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the 
specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 
employment and training must be substantially uniform throughout the length of the contract, and in each trade, 
and the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.   

The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR part 60-4.  Compliance with the goals will be measured against the total work hours 
performed. 

2.  The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance 
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for 
construction work under the contract resulting from this solicitation.  The notification shall list the name, address 
and telephone number of the subcontractor; employer identification number of the subcontractor; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area 
in which the subcontract is to be performed. 

3.  As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is (insert description of 
the geographical areas where the contract is to be performed giving the state, Augusta, Georgia and city, if any). 

§ 60-4.3   Equal opportunity clauses.   

(a) The equal opportunity clause published at 41 CFR 60-1.4(a) of this chapter is required to be included in, and is part of, 
all nonexempt Federal contracts and subcontracts, including construction contracts and subcontracts.  The equal 
opportunity clause published at 41 CFR 60-1.4(b) is required to be included in, and is a part of, all nonexempt 
federally assisted construction contracts and subcontracts. In addition to the clauses described above, all Federal 
contracting officers, all applicants and all nonconstruction contractors, as applicable, shall include the specifications 
set forth in this section in all Federal and federally assisted construction contracts in excess of $10,000 to be 
performed in geographical areas designated by the Director pursuant to § 60-4.6 of this part and in construction 
subcontracts in excess of $10,000 necessary in whole or in part to the performance of nonconstruction Federal 
contracts and subcontracts covered under the Executive order. 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

1. As used in these specifications: 
 

a. “Covered area” means the geographical area described in the solicitation from which this contract 
resulted; 
 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States 
Department of Labor, or any person to whom the Director delegates authority; 

 

c. “Employer identification number” means the Federal Social Security number used on the Employer's 
Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 

d. “Minority” includes: 
(i)  Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 
(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish 

Culture or origin, regardless of race); 
(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 

Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 
(iv)  American Indian or Alaskan Native (all persons having origins in any of the original peoples of North 

America and maintaining identifiable tribal affiliations through membership and participation or 
community identification). 
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2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving 
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of 
these specifications and the Notice which contains the applicable goals for minority and female 
participation and which is set forth in the solicitations from which this contract resulted. 
 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. 
Department of Labor in the covered area either individually or through an association, its affirmative action 
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that 
Plan for those trades which have unions participating in the Plan.  Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under 
the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which it 
has employees.  The overall good faith performance by other Contractors or Subcontractors toward a goal 
in an approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith 
efforts to achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 a through 
p of these specifications.  The goals set forth in the solicitation from which this contract resulted are 
expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area.  Covered Construction contractors performing construction work in geographical areas 
where they do not have a Federal or federally assisted construction contract shall apply the minority and 
female goals established for the geographical area where the work is being performed.  Goals are published 
periodically in the FEDERAL REGISTER in notice form, and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting officers. The 
Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the 
period specified. 

 

5.  Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 
pursuant thereto. 

6.  In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of 
their training, subject to the availability of employment opportunities.  Trainees must be trained pursuant 
to training programs approved by the U.S. Department of Labor. 

 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The 
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 
 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 
sites, and in all facilities at which the Contractor's employees are assigned to work.  The Contractor, 
where possible, will assign two or more women to each construction project.  The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are 
aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such facilities. 
 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 
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c. Maintain a current file of the names, addresses and telephone numbers of each minority and female 
off-the-street applicant and minority or female referral from a union, a recruitment source or 
community organization and of what action was taken with respect to each such individual.  If such 
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by 
the union or, if referred, not employed by the Contractor, this shall be documented in the file with the 
reason therefore, along with whatever additional actions the Contractor may have taken. 

 

d. Provide immediate written notification to the Director when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person 
or woman sent by the Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor's efforts to meet its obligations. 

 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which 
expressly include minorities and women, including upgrading programs and apprenticeship and 
trainee programs relevant to the Contractor's employment needs, especially those programs funded 
or approved by the Department of Labor.  The Contractor shall provide notice of these programs to 
the sources compiled under 7b above. 

 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; 
by including it in any policy manual and collective bargaining agreement; by publicizing it in the 
company newspaper, annual report, etc.; by specific review of the policy with all management 
personnel and with all minority and female employees at least once a year; and by posting the 
company EEO policy on bulletin boards accessible to all employees at each location where 
construction work is performed. 

 

g.  Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination 
or other employment decisions including specific review of these items with onsite supervisory 
personnel such as Superintendents, General Foremen, etc., prior to the initiation of construction work 
at any job site.  A written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject matter. 

h.  Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and 
discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom the 
Contractor does or anticipates doing business. 

 

i.  Direct its recruitment efforts, both oral and written, to minority, female and community organizations, 
to schools with minority and female students and to minority and female recruitment and training 
organizations serving the Contractor's recruitment area and employment needs.  Not later than one 
month prior to the date for the acceptance of applications for apprenticeship or other training by any 
recruitment source, the Contractor shall send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection process. 

 

j.  Encourage present minority and female employees to recruit other minority persons and women and, 
where reasonable, provide after school, summer and vacation employment to minority and female 
youth both on the site and in other areas of a Contractor's work force. 

 

k.  Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
part 60-3. 

 

l.  Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 
for promotional opportunities and encourage these employees to seek or to prepare for, through 
appropriate training, etc., such opportunities. 

 

m.  Ensure that seniority practices, job classifications, work assignments and other personnel practices, do 
not have a discriminatory effect by continually monitoring all personnel and employment related 
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activities to ensure that the EEO policy and the Contractor's obligations under these specifications are 
being carried out. 

 

n.  Ensure that all facilities and company activities are nonsegregated except that separate or single-user 
toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

 

o.  Document and maintain a record of all solicitations of offers for subcontracts from minority and 
female construction contractors and suppliers, including circulation of solicitations to minority and 
female contractor associations and other business associations. 

 

p.  Conduct a review, at least annually, of all supervisors' adherence to and performance under the 
Contractor's EEO policies and affirmative action obligations. 

 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (7a through p).  The efforts of a contractor association, joint 
contractor-union, contractor-community, or other similar group of which the contractor is a member and 
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these 
Specifications provided that the contractor actively participates in the group, makes every effort to assure 
that the group has a positive impact on the employment of minorities and women in the industry, ensures 
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its individual goals and timetables, and can provide access 
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  The 
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall 
not be a defense for the Contractor's noncompliance. 
 

9.  A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all 
minority groups, both male and female, and all women, both minority and non-minority.  Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is employed in a substantially 
disparate manner (for example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women is 
underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 
contracts pursuant to Executive Order 11246. 

 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs.  Any Contractor who fails to carry out 
such sanctions and penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative 
action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as 
to achieve maximum results from its efforts to ensure equal employment opportunity.  If the Contractor 
fails to comply with the requirements of the Executive Order, the implementing regulations, or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

 

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure 
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may 
be required by the Government and to keep records.  Records shall at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
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locations at which the work was performed.  Records shall be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall 
not be required to maintain separate records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which 
establish different standards of compliance or upon the application of requirements for the hiring of local 
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 
(b)  The notice set forth in 41 CFR 60-4.2 and the specifications set forth in 41 CFR 60-4.3 replace the New 

Form for Federal Equal Employment Opportunity Bid Conditions for Federal and Federally Assisted 
Construction published at 41 FR 32482 and commonly known as the Model Federal EEO Bid 
Conditions, and the New Form shall not be used after the regulations in 41 CFR part 60-4 become 
effective. 

§ 60-4.4   Affirmative action requirements.   

a)  To implement the affirmative action requirements of Executive Order 11246 in the construction industry, the Office 
of Federal Contract Compliance Programs previously has approved affirmative action programs commonly referred 
to as “Hometown Plans,” has promulgated affirmative action plans referred to as “Imposed Plans” and has approved 
“Special Bid Conditions” for high impact projects constructed in areas not covered by a Hometown or an Imposed 
Plan.  All solicitations for construction contracts made after the effective date of the regulations in this part shall 
include the notice specified in § 60-4.2 of this part and the specifications in § 60-4.3 of this part in lieu of the 
Hometown and Imposed Plans including the Philadelphia Plan and Special Bid Conditions.  Until the Director has 
issued an order pursuant to § 60-4.6 of this part establishing goals and timetables for minorities in the appropriate 
geographical areas or for a project covered by Special Bid Conditions, the goals and timetables for minorities to be 
inserted in the Notice required by 41 CFR 60-4.2 shall be the goals and timetables contained in the Hometown Plan, 
Imposed Plan or Special Bid Conditions presently covering the respective geographical area or project involved. 

(b)  Signatories to a Hometown Plan (including heavy highway affirmative action plans) shall have 45 days from the 
effective date of the regulations in this part to submit under such a Plan (for the director's approval) goals and 
timetables for women and to include female representation on the Hometown Plan Administrative Committee.  
Such goals for female representation shall be at least as high as the goals established for female representation in 
the notice issued pursuant to 41 CFR 60-4.6.  Failure of the signatories, within the 45-day period, to include female 
representation and to submit goals for women or a new plan, as appropriate, shall result in an automatic 
termination of the Office of Federal Contract Compliance Program's approval of the Hometown Plan.  At any time 
the Office of Federal Contract Compliance Programs terminates or withdraws its approval of a Hometown Plan, or 
when the plan expires and another plan is not approved, the contractors signatory to the plan shall be covered 
automatically by the specifications set forth in § 60-4.3 of this part and by the goals and timetables established for 
that geographical area pursuant to § 60-4.6 of this part. 

§ 60-4.5   Hometown plans.   

(a)  A contractor participating, either individually or through an association, in an approved Hometown Plan (including 
heavy highway affirmative action plans) shall comply with its affirmative action obligations under Executive Order 
11246 by complying with its obligations under the plan: Provided, That each contractor or subcontractor 
participating in an approved plan is individually required to comply with the equal opportunity clause set forth in 41 
CFR 60-1.4; to make a good faith effort to achieve the goals for each trade participating in the plan in which it has 
employees; and that the overall good performance by other contractors or subcontractors toward a goal in an 
approved plan does not excuse any covered contractor's or subcontractor's failure to take good faith efforts to 
achieve the plan's goals and timetables.  If a contractor is not participating in an approved Hometown Plan it shall 
comply with the specifications set forth in § 60-4.3 of this part and with the goals and timetables for the appropriate 
area as listed in the notice required by 41 CFR 60-4.2 with regard to that trade.  For the purposes of this part 60-4, a 
contractor is not participating in a Hometown Plan for a particular trade if it: 

(1) Ceases to be signatory to a Hometown Plan covering that trade; 
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(2)  Is signatory to a Hometown Plan for that trade but is not party to a collective bargaining agreement for that 
trade; 

 

(3)  Is signatory to a Hometown Plan for that trade but is party to a collective bargaining agreement with labor 
organizations which are not or cease to be signatories to the same Hometown Plan for that trade; 

 

(4)  Is signatory to a Hometown Plan for that trade but is party to a collective bargaining agreement with a labor 
organization for that trade but the two have not jointly executed a specific commitment to minority and 
female goals and timetables and incorporated the commitment in the Hometown Plan for that trade; 

 

(5)  Is participating in a Hometown Plan for that trade which is no longer acceptable to the Office of Federal 
Contract Compliance Programs; 

 

(6)  Is signatory to a Hometown Plan for that trade but is party to a collective bargaining agreement with a labor 
organization for that trade and the labor organization and the contractor have failed to make a good faith 
effort to comply with their obligations under the Hometown Plan for that trade. 

 

(b)  Contractors participating in Hometown Plans must be able to demonstrate their participation and document their 
compliance with the provision of the Hometown Plan. 

§ 60-4.6   Goals and timetables.   

The Director, from time to time, shall issue goals and timetables for minority and female utilization which shall be based 
on appropriate workforce, demographic or other relevant data and which shall cover construction projects or 
construction contracts performed in specific geographical areas.  The goals, which shall be applicable to each 
construction trade in a covered contractor's or subcontractor's entire workforce which is working in the area covered by 
the goals and timetables, shall be published as notices in the FEDERAL REGISTER, and shall be inserted by the contracting 
officers and applicants, as applicable, in the Notice required by 41 CFR 60-4.2. Covered construction contractors 
performing construction work in geographical areas where they do not have a Federal or federally assisted construction 
contract shall apply the minority and female goals established for the geographical area where the work is being 
performed. 

§ 60-4.7   Effect on other regulations.   

The regulations in this part are in addition to the regulations contained in this chapter which apply to construction 
contractors and subcontractors generally.  See particularly, 41 CFR 60-1.4 (a), (b), (c), (d), and (e); 60-1.5; 60-1.7; 60-1.8; 
60-1.26; 60-1.29; 60-1.30; 60-1.32; 60-1.41; 60-1.42; 60-1.43; and 41 CFR part 60-3; part 60-20; part 60-30; part 60-40; 
and part 60-50. 

§ 60-4.8   Show cause notice.   

If an investigation or compliance review reveals that a construction contractor or subcontractor has violated the 
Executive order, any contract clause, specifications or the regulations in this chapter and if administrative enforcement is 
contemplated, the Director shall issue to the contractor or subcontractor a notice to show cause which shall contain the 
items specified in paragraphs (i) through (iv) of 41 CFR 60-2.2(c)(1).  If the contractor does not show good cause within 
30 days, or in the alternative, fails to enter an acceptable conciliation agreement which includes where appropriate, 
make up goals and timetables, back pay, and seniority relief for affected class members, the OFCCP shall follow the 
procedure in 41 CFR 60-1.26(b): Provided, That where a conciliation agreement has been violated, no show cause notice 
is required prior to the initiation of enforcement proceedings. 

§ 60-4.9   Incorporation by operation of the order.   

By operation of the order, the equal opportunity clause contained in § 60-1.4, the Notice of Requirement for Affirmative 
Action to Ensure Equal Employment Opportunity (Executive Order 11246) contained in § 60-4.2, and the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246) contained in § 60-
4.3 shall be deemed to be a part of every solicitation or of every contract and subcontract, as appropriate, required by 
the order and the regulations in this chapter to include such clauses whether or not they are physically incorporated in 
such solicitation or contract and whether or not the contract is written. 
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FP10. Disadvantaged Business Enterprise. 

Contracts over $3,000 awarded on the basis of a bid or proposal offering to use DBEs 

This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, Participation by 
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.  The national goal 
for participation of Disadvantaged Business Enterprises (DBE) is 10%.  The recipient’s overall goal for DBE participation is 
listed elsewhere.  If a separate contract goal for DBE participation has been established for this procurement, it is listed 
elsewhere. 

The contractor shall not discriminate on the basis of race, color, national origin or sex in the performance of this 
contract.  The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of 
this contract.  Failure by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy as the municipal corporation deems appropriate.  Each 
subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 49 CFR 
26.13(b)). 

If a separate contract goal has been established, Bidders/offerors are required to document sufficient DBE participation 
to meet these goals or, alternatively, document adequate good faith efforts to do so, as provided for in 49 CFR 26.53. 

If no separate contract goal has been established, the successful bidder/offeror will be required to report its DBE 
participation obtained through race-neutral means throughout the period of performance. 

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory 
performance of that work no later than 30 days after the contractor’s receipt of payment for that work from the 
recipient.  In addition, the contractor may not hold retainage from its subcontractors or must return any retainage 
payments to those subcontractors within 30 days after the subcontractor's work related to this contract is satisfactorily 
completed or must return any retainage payments to those subcontractors within 30 days after incremental acceptance 
of the subcontractor’s work by the recipient and contractor’s receipt of the partial retainage payment related to the 
subcontractor’s work. 

The contractor must promptly notify the recipient whenever a DBE subcontractor performing work related to this 
contract is terminated or fails to complete its work, and must make good faith efforts to engage another DBE 
subcontractor to perform at least the same amount of work.  The contractor may not terminate any DBE subcontractor 
and perform that work through its own forces or those of an affiliate without prior written consent of the recipient. 

Contract Assurance: 26.13b  
 

The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems 
appropriate.  
 

Prompt Payment: 26.29(a)  
  
The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory performance of its 
contract no later than 30 days from the receipt of each payment the prime contract receives from Augusta, Georgia.  Any 
delay or postponement of payment from the above referenced time frame may occur only for good cause following 
written approval of the Augusta, Georgia.  This clause applies to both DBE and non-DBE subcontracts.  
 

Retainage: 26.29(b)  
 

(a) Augusta, Georgia will ensure prompt and full payment of retainage from the prime contractor to the 
subcontractor within thirty (30) days after the subcontractor’s work is satisfactorily completed by using one or 
more of the following methods:  
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(1) Declining to hold retainage from prime contractors and prohibiting prime contractors from holding 
retainage from subcontractors. 
 

(2) Declining to hold retainage from prime contractors and requiring a contract clause obligating prime 
contractors to make prompt and full payment of any retainage kept by prime contractor to the 
subcontractor within thirty (30) days after the subcontractor's work is satisfactorily completed. 

 

(3) Holding retainage from prime contractors and providing for prompt and regular incremental 
acceptances of portions of the prime contract, pay retainage to prime contractors based on these 
acceptances, and require a contract clause obligating the prime contractor to pay all retainage owed to 
the subcontractor for satisfactory completion of the accepted work within thirty (30) days after 
Augusta, Georgia’s payment to the prime contractor. 

 

(4) Requiring a contract clause that requires prime contractors to include in their subcontracts language 
providing that prime contractors and subcontractors will use appropriate alternative dispute resolution 
mechanisms to resolve payment disputes. 

 

(5) Requiring a contract clause providing that the prime contractor will not be reimbursed for work 
performed by subcontractors unless and until the prime contractor ensures that the subcontractors are 
promptly paid for the work they have performed. 

 

(b) Augusta, Georgia shall have the power and authority to enforce all of the provisions of this subsection and may 
implement suspension and debarment for non-compliance as provided in Chapter 10 of the AUGUSTA, GEORGIA 

CODE. 
 

MONITORING AND ENFORCEMENT MECHANISMS 26.37 
Augusta, Georgia will take the following monitoring and enforcement mechanisms to ensure compliance with 49 CFR 
Part 26.  

Augusta, Georgia will bring to the attention of the Department of Transportation any false, fraudulent, or 
dishonest conduct in connection with the program, so that DOT can take the steps (e.g., referral to the 
Department of Justice for criminal prosecution, referral to the DOT Inspector General, action under suspension 
and debarment or Program Fraud and Civil Penalties rules) provided in 49 CFR Part 26. 

(a) Augusta, Georgia will consider similar action to the extent permitted by applicable law, including making 
responsibility determination in future contracts and solicitations.  The DBE Liaison Officer and appropriate staff 
will make prompt compliance determinations regarding contractors.  Documentation of non-compliance will 
include the specific areas in which the contractor failed to comply.  In these instances, appropriate action, 
consistent with the DBE Program and contract provision will be taken. 

(b) Augusta, Georgia will also provide a monitoring and enforcement mechanism to verify that work committed to 
DBEs at contract award is actually performed by the DBEs.  This will be accomplished by direct observation.  
Along with written certification in conjunction with monitoring of contract performance (i.e. DBE pay 
application and certification). 

(c) The DBE Liaison Officer shall, for every project subject to the DBE Program, keep and maintain a running tally of 
actual DBE attainments (i.e. payments actually made to subcontractors), including a means of comparing these 
attainments to commitments. 

ADMINISTRATIVE RECONSIDERATION 26.53(d) 
(a) Within five days of being informed by Augusta, Georgia that it is not responsive because it has not documented 

sufficient good faith efforts, a bidder/offeror may request administrative reconsideration.  Bidder/offerors 
should make this request in writing to the following Reconsideration Official:  

 

Administrator of Augusta, Georgia 
535 Telfair Street, Room 910 
Augusta, Georgia 30901 
(706) 821-2400 

 

(b) The Reconsideration Official will not have played any role in the original determination that the bidder/offeror 
did not document sufficient good faith efforts. 
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(c) As part of this reconsideration, the bidder/offeror will have the opportunity to provide written documentation 
or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  The 
bidder/offeror will have the opportunity to meet in person with the Reconsideration Official to discuss the issue 
of whether it met the goal or made adequate good faith efforts to do so.  The Reconsideration Official will send 
the bidder/offeror a written decision on the reconsideration, explaining the basis for the decision.  The result of 
the reconsideration process is not administratively appealable to the Department of Transportation.  

 

Bidders/Vendors are strongly encouraged to utilize all certified DBEs. 
 

All bidders and vendors hereby assure that they will make sufficient reasonable good faith efforts to meet the above 
stated goals.  Moreover such bidders or vendors hereby assure that they will meet the DBE participation percentages 
submitted in their respective bids or qualifications.  Bidder/Vendors, also agree to provide any additional information 
requested by the DBELO to substantiate DBE participation, including but not limited to, the written subcontract 
agreement between prime bidder and each subcontractor for the work relative to this project. 
 

Good Faith Efforts Procedures 
 

1. All Bidders/ Vendors are required to submit written assurance of meeting contract goals in their bids/qualifications 
and will submit: (1) names of DBE subcontractors; (2) a description of the work they are to perform; and (3) the dollar 
value of each proposed DBE subcontract.  In order to be a responsive Bidder/Vendor, a Bidder/Vendor must meet the 
specified DBE contract goal or demonstrate sufficient good faith efforts to do so.  Meeting the contract goal or 
making sufficient good faith efforts to do so is no less than meeting technical specifications or complying with bid or 
proposal procedures, is a necessary condition of responsiveness. 

 

2. The commitment of the Bidder/Vendor to a specific goal is to meet DBE objectives and is not intended to be used and 
shall not be used, to discriminate against any qualified company or group of companies. 

 

3. The Bidders/ Vendors must actively and aggressively seek to meet the specific contract goal for the project or the 
overall goal if an individual contract goal has not been set.  In determining whether a Bidder/ Vendor has made good 
faith efforts to ensure DBE participation if awarded the contract, the Augusta, Georgia may consider, and the Bidder/ 
Vendor must be able to provide, evidence regarding the good faith efforts.  This information is provided on Exhibit 4, 
GOOD FAITH EFFORT DOCUMENTATION FORM. 

 

The Augusta, Georgia will award a contract only to a Bidder/Vendor who makes good faith efforts to meet the established 
goal.  A Bidder/Vendor has made good faith efforts if the Bidder/Vendor does either of the following: 
 

Documents that it has obtained enough DBE participation to meet the goal; or 
Documents that it has made adequate good faith efforts to meet the goal, including assurances that the Bidder/Vendor has 

done the following: 
(1) Attended any pre-solicitation or pre-bid meetings that were scheduled by the Augusta, 

Georgia to inform DBEs of contracting and subcontracting opportunities; 
(2) Advertised information concerning the subcontracting opportunities in general circulation, 

trade association, and minority-focused media; 
(3) Provided written notice to a reasonable number of specific DBEs that their interest in the 

contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 
(4) Followed up initial solicitations of interest by contacting DBEs to determine with certainty 

whether the DBEs were interested; 
(5) Selected portions of the work to be performed by DBEs in order to increase the likelihood of 

meeting the DBE goals (including, where appropriate, breaking down contracts into 
economically feasible units to facilitate DBE participation); 

(6) Provided interested DBEs with adequate information about the plans, specifications and 
requirements of the contract; 

(7) Negotiated in good faith with interested DBEs, not rejecting DBEs as unqualified without 
sound reasons based on a thorough investigation of their capabilities; and 

(8) Used the services of available minority community organizations; minority contractor’s 
groups; local, state, and Federal minority business assistance offices and other organizations 
that provide assistance in the recruitment and placement of DBEs. 
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For further guidance and additional steps to take concerning good faith efforts, see 49 CFR Part 26.  
 

If the Augusta, Georgia determines that the apparent successful Bidder/ Vendor has failed to meet the foregoing 
requirements, before awarding the contract the Augusta, Georgia will provide the Bidder/ Vendor an opportunity 
for administrative reconsideration.  As part of this reconsideration, the Bidder/ Vendor will have the opportunity to 
provide written documentation or argument concerning the issue of whether it met the goal or made adequate 
good faith efforts to do so.  The Augusta, Georgia’s decision on reconsideration will be made by a DBE 
Administrative Officer.  The Bidders/ Vendors will be given the opportunity to meet in person with the Augusta, 
Georgia’s reconsideration official to discuss the issue of whether it met the goal or made adequate good faith 
efforts to do so.  The Augusta, Georgia will send the Bidders/ Vendors a written decision on reconsideration, 
explaining the basis for finding that the Bidders/ Vendors did or did not meet the goal or make adequate good faith 
efforts to do so.  The result of this reconsideration process is not administratively appealable to DOT. 

 

Good Faith Efforts when a DBE is Terminated/Replaced on a Contract with Contract Goals: 26.53(f) 
 

Augusta, Georgia requires that prime contractors not terminate a DBE subcontractor listed on a bid/contract with a DBE 
contract goal without Augusta, Georgia’s prior written consent.  Prior written consent will only be provided where there 
is “good cause” for termination of the DBE firm, as established by Section 26.53(f)(3) of the DBE regulation.  
 

Before transmitting to Augusta, Georgia its request to terminate, the prime contractor must give notice in writing to the 
DBE of its intent to do so.  A copy of this notice must be provided to Augusta, Georgia prior to consideration of the 
request to terminate.  The DBE will then have five (5) days to respond and advise Augusta, Georgia of why it objects to 
the proposed termination.  
 

In those instances where “good cause” exists to terminate a DBE’s contract, Augusta, Georgia will require the prime 
contractor to make good faith efforts to replace a DBE that is terminated or has otherwise failed to complete its work on 
a contract with another certified DBE, to the extent needed to meet the contract goal.  We will require the prime 
contractor to notify the DBE Liaison officer immediately of the DBE’s inability or unwillingness to perform and provide 
reasonable documentation.  
 

In this situation, we will require the prime contractor to obtain our prior approval of the substitute DBE and to provide 
copies of new or amended subcontracts, or documentation of good faith efforts.  
 

If the contractor fails or refuses to comply in the time specified, our contracting office will issue an order stopping all or 
part of payment/work until satisfactory action has been taken. If the contractor still fails to comply, the contracting 
officer may issue a termination for default proceeding.  
 

The following language in Major Contracts over $50,000: The requirements of 49 CFR Part 26, Regulations of the U.S. 
Department of Transportation, apply to this contract.  It is the policy of the Augusta, Georgia to practice 
nondiscrimination based on race, color, sex, or national origin in the award or performance of this contract.  All firms 
qualifying under this solicitation are encouraged to submit bids/qualifications. Award of this contract will be conditioned 
upon satisfying the requirements of this bid specification.  These requirements apply to all bidders/offerors, including 
those who qualify as a DBE.  The bidder/offeror shall make good faith efforts, as defined in Appendix A, 49 CFR Part 26 
(Attachment 1), to meet the contract goal for DBE participation in the performance of this contract.  
 

FP11. Incorporation of Federal Transit Administration (FTA) Terms.  This contract, agreement or purchase order shall be 
deemed to include and does hereby incorporate by reference all standard terms and conditions required by the U.S. DOT 
and FTA, regardless of whether expressly set forth in this attachment or in the contract and include, but are not limited 
to, all of the duties, obligations, terms and conditions applicable to the Project or contract as described in FTA Circular 
4220.1F, dated November 1, 2008, Rev. 3/18/2013, and the FTA’s Master Grant Agreement FTA MA (21) dated October 
1, 2014, as each may be amended from time to time.  Anything to the contrary herein notwithstanding, all FTA mandated 
terms shall be deemed to control in the event of a conflict with any other provisions contained in the contract, 
agreement or purchase order.  The contractor shall not perform any act, fail to perform any act, or refuse to comply with 
any requirement which would cause the Augusta, Georgia to be in violation of its Agreement with FTA, or Augusta, 
Georgia to be in violation of any FTA terms and conditions applicable to this Project of any grant the Augusta, Georgia 
may have with FTA.  The contractor agrees to include the above stated provision in each subcontract financed in whole 
or in part with federal assistance provided by the FTA. 
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FP12. Government-Wide Debarment and Suspension.  If this contract or purchase order has a value of $25,000 or more, 
this procurement is a covered transaction for purposes of 49 CFR Part 29.  As such, the contractor is required to verify 
that neither the contractor or its principals, as defined at 49 CFR 29.995, or affiliates, as defined at 49 CFR 29.905, are 
excluded or disqualified as defined at 49 CFR 29.940 and 29.945.  The contractor agrees to comply with and assures 
compliance of each third-party contractor and sub-recipient at any tier, with 49 CFR 29, Subpart C, while its proposal, 
offer or bid is pending and throughout the period that any contract arising out of such offer, proposal or bid is in effect.  
The contractor further agrees to include a provision requiring such compliance in its subcontracts or any lower tier 
covered transaction it enters into. 

FP13. Buy America Requirements.   
(a) Except as provided in § 661.7 and § 661.11 of this part, no funds may be obligated by FTA for a grantee project unless 
all iron, steel, and manufactured products used in the project are produced in the United States.  
(b) All steel and iron manufacturing processes must take place in the United States, except metallurgical processes 
involving refinement of steel additives. 
(c) The steel and iron requirements apply to all construction materials made primarily of steel or iron and used in 
infrastructure projects such as transit or maintenance facilities, rail lines, and bridges.  These items include, but are not 
limited to, structural steel or iron, steel or iron beams and columns, running rail and contact rail.  These requirements do 
not apply to steel or iron used as components or subcomponents of other manufactured products or rolling stock, or to 
bimetallic power rail incorporating steel or iron components. 
(d) For a manufactured product to be considered produced in the United States:  (1) All of the manufacturing processes 
for the product must take place in the United States; and (2) All of the components of the product must be of U.S. origin.  
A component is considered of U.S. origin if it is manufactured in the United States, regardless of the origin of its 
subcomponents. 
 

A bidder must submit to Augusta, Georgia the appropriate Buy America certification located in the Attachments with all 
bids on FTA funded Contracts, except those subject to a general waiver.  Bids or offers that are not accompanied by a 
completed Buy America certification must be rejected as non-responsive.  This requirement does not apply to lower tier 
subcontractors.  
 

FP14. Breaches and Dispute Resolution.  FTA Circular 4220.1F imposes the requirements at 49 CFR part 18 upon all 
contracts in excess of $100,000, which contain provision of conditions that allow for administrative, contractual, or legal 
remedies where contractors violate or breach contract terms, and provide for such sanctions and penalties as may be 
appropriate.  Accordingly, should the provisions of this contract not address a particular subject or issue involving 
disputes, performance during disputes, claims for damages, remedies, or rights and remedies, the contractor agrees to 
comply with the provisions contained at 49 CFR Part 18, and further agrees to include a similar provision in all 
subcontracts over $100,000. 

FP15. Lobbying.  Contractors who apply or bid for an award of $100,000 or more shall file the certification required by 
U.S. Department of Transportation regulation, “New Restrictions on Lobbying,” 49 CFR Part 20, modified as necessary for 
31 USC §1352.  Each tier certifies to the tier above that it will not and has not used federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee of any agency, a member of 
Congress, officer or employee of Congress, or an employee of a member of Congress in connection with obtaining any 
federal contract, grant, or any other award covered by 31 USC §1352.  Each tier shall also disclose the name of any 
registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts on its behalf with non-federal 
funds with respect to that federal contract, grant, or award covered by 31 USC §1352.  Such disclosures are forwarded 
from tier to tier up to the recipient.   

FP16. Clean Air.  The Clean Air requirements apply to all contracts exceeding $100,000, including indefinite quantities 
where the amount is expected to exceed $100,000 in any year.  The contractor agrees to comply with all applicable 
standards, orders, or regulations issued pursuant to the Clean Air Act, as amended, 42 USC §7401, et seq.  The contractor 
agrees to report each violation to Augusta, Georgia and agrees that Augusta, Georgia will, in turn, report each violation 
as required to assure notification to FTA and the appropriate EPA regional office.  The contractor further agrees to 
include these requirements in each subcontract exceeding $100,000 financed in whole or in part with federal assistance 
provided by FTA.   
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FP17. Clean Water.   If this purchase order or contract is valued at $100,000 or more, the contractor agrees to comply 
with all applicable standards, orders, or regulations issued pursuant to the Federal Water Pollution Control Act, as 
amended, 33 USC 1251 et seq.  The contractor agrees to report each violation to Augusta Georgia and agrees that 
Augusta Georgia will, in turn, report each violation as required to assure notification to the FTA and the appropriate EPA 
regional office.  The contractor also agrees to include these requirements in each subcontract exceeding $100,000 
financed in whole or in part with federal assistance provided by FTA. 

FP18. Cargo Preference Requirements.  Use of United States-Flag Vessels.  The Contractor agrees: 
 

(1) to use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to the underlying contract to the extent such vessels are available at fair and 
reasonable rates for United States-Flag commercial vessels. 
 

(2) to furnish within 20 working days following the date of loading for shipments originating within the United States or 
within 30 days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
“on-board” commercial ocean bill-of-lading in English for each shipment of cargo described in the preceding paragraph 
to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington D.C. 20590 and 
the FTA recipient (through the Contractor in the case of a subcontractor’s bill-of lading.) 
 

(3) to include these requirements in all subcontracts issued pursuant to the contract when the subcontract may involve 
the transport of equipment, materials, or commodities by ocean vessel. 

FP19. Fly America.  The contractor agrees to comply with 49 USC 40118 (the “Fly America” Act) in accordance with the 
General Services Administration regulations at 41 CFR part 301-10, which provide that recipients and subrecipients of 
federal funds and their contractors are required to use U.S. Flag air carriers for U.S. Government-financed international 
air travel and transportation of their personal effects or property, to the extent such service is available, unless travel by 
foreign air carrier  is a matter of necessity, as defined by the Fly America Act.  The contractor shall submit, if a foreign air 
carrier is used, an appropriate certification or memorandum adequately explaining why service by a U.S. Flag air carrier 
was not available or why it was necessary to use a foreign air carrier and shall, in any event, provide a certification of 
compliance with the Fly America requirements.  The contractor agrees to include this requirement in all subcontracts 
that may involve international air transportation. 
 

FP20. Davis-Bacon and Copeland Anti-Kickback Acts.  If this purchase order or contract involves a construction project 
over $2,000, the contractor agrees to comply with Davis-Bacon and Copeland Act requirements at 40 USC 3141, et seq., 
and 18 USC 874.  The Acts apply to construction contracts and subcontracts that “at least partly are financed by a loan or 
grant from the Federal Government and, for the purposes of the Acts, include “actual construction, alteration and/or 
repair, including painting and decorating.”  The requirements of both Acts are incorporated into a single clause (see 29 
CFR 3.11) and are enumerated at 29 CFR 5.5a.  In accepting this order or contract, the contractor further agrees to 
include a similar requirement in all subcontracts financed in whole or in part with federal assistance provided by FTA.  
 

1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the work (or under the 
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash 
equivalents thereof) due at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.  
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-
Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 
provisions of paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period.  Such laborers and mechanics 
shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4).  Laborers or mechanics 
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performing work in more than one classification may be compensated at the rate specified for each classification for 
the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in 
each classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (1)(ii) of this section) and the Davis- Bacon poster (WH-1321) shall be posted 
at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 
 (ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not 
listed in the wage determination and which is to be employed under the contract shall be classified in conformance 
with the wage determination.  The contracting officer shall approve an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met: 
(1) Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the classification 
requested is not performed by a classification in the wage determination; and 
(2) The classification is utilized in the area by the construction industry; and 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
(4) With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area in which the work is 
performed. 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of 
Labor, Washington, DC 20210.  The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that additional time is necessary. 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 
determination.  The Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30- day period that 
additional time is necessary. 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) (B) or (C) 
of this section, shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  (iii) Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an 
hourly cash equivalent thereof. 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the 
contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require 
the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. 
(v)(A) The contracting officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The contracting officer shall approve an additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 
(1) The work to be performed by the classification requested is not performed by a classification in the wage 
determination; and 
(2) The classification is utilized in the area by the construction industry; and 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 
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(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, DC 20210.  
The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification 
action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 
determination.  The Administrator, or an authorized representative, will issue a determination with 30 days of receipt 
and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time 
is necessary. 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(v) (B) or (C) 
of this section, shall be paid to all workers performing work in the classification under this contract from the first day 
on which work is performed in the classification. 
(2) Withholding – Augusta, Georgia shall upon its own action or upon written request of an authorized representative 
of the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other 
Federal contract with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project), all or part of the wages required by the contract, Augusta, Georgia may, 
after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 
(3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the contractor 
during the course of the work and preserved for a period of three years thereafter for all laborers and mechanics 
working at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 
the construction or development of the project).  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual 
wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program 
described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers or mechanics affected, and records which show 
the costs anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs 
and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to 
Augusta, Georgia for transmission to the Federal Transit Administration.  The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5.  
This information may be submitted in any form desired.  Optional Form WH-347 is available on line at 
http://www/dol/gov/whd/forms/wh347.pdf. The prime contractor is responsible for the submission of copies of payrolls 
by all subcontractors.  (B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 

http://www/dol/gov/whd/forms/wh347.pdf
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(1) That the payroll for the payroll period contains the information required to be maintained under section 
5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct and complete; 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in Regulations, 29 CFR part 3; 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph (a)(3)(ii)(B) of 
this section. 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code. 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this section available 
for inspection, copying, or transcription by authorized representatives of the Federal Transit Administration or the 
Department of Labor, and shall permit such representatives to interview employees during working hours on the job.  
If the contractor or subcontractor fails to submit the required records or to make them available, the Federal agency 
may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 
29 CFR 5.12. 
(4) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, 
Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a 
person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  The allowable ratio of apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program.  Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed.  In addition, any apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor is performing construction on a project in a 
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed.  
Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level 
of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination.  
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program.  If the 
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification.  If the Administrator of the Wage and Hour Division 
of the U.S. Department of Labor determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of Apprenticeship 
and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 
(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has 
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration.  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
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plan approved by the Employment and Training Administration.  Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination.  Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage 
rate on the wage determination which provides for less than full fringe benefits for apprentices.  Any employee listed 
on the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment 
and Training Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed.  In addition, any trainee performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
(iii) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended and 29 
CFR part 30.   
(5) Compliance with Copeland Act requirements - The contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract.  (Per 2010 Master Agreement Copeland “Anti-Kickback” Act, 
which have been codified at 40 U.S.C. § 3145). 
(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 
5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by appropriate instructions 
require, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts.  The 
prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the 
contract clauses in 29 CFR 5.5. 
(7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 
(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the Davis-Bacon 
and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 
(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this contract shall 
not be subject to the general disputes clause of this contract.  Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7.  Disputes within the meaning of this 
clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 
(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies that neither it (nor he or she) 
nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract 
by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

FP21.  Contract Work Hours and Safety Standards Act Requirements.  If this purchase order or contract involves a 
construction project in excess of $2,000 or a non-construction project to which the Act applies over $2,500, and is 
financed at least partly by loans or grants from the Federal Government, the contractor agrees to comply with the 
Contract Work Hours and Safety Standards Act, codified at 40 USC 3701, et seq.  The contractor also agrees to include a 
similar requirement in all subcontracts financed in whole or in part with federal assistance provided by FTA. 
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Contract Work Hours and Safety Standards 
A. Overtime Requirements:  No contractor or subcontractor contracting for any part of the contract work which 

may require or involve the employment of laborers or mechanics shall require or permit any such laborer or 
mechanic in any work week in which her or she is employed on such work to work in excess of forty hours in such 
work week unless such laborer or mechanic receives compensation at a rate not less than one and one-half the 
basic rate of pay for all hours worked in excess of forty hours in such work week. 

 
B. Violation; Liability for Unpaid Wages; Liquidated Damages:  In the event of any violation of the clauses set forth 

in subparagraph (b)(1) of 29 CFR Section 5.5, the contractor and any subcontractor responsible therefore, shall 
be liable for the unpaid wages.  In addition, such contractor and subcontractor shall be liable to the United States 
(in the case of work done under contract for the District of Columbia or a territory, to such district or to such 
territory), for liquidated damages.  Such liquidated damages shall be computed with respect to each individual 
laborer or mechanic, including watchmen and guards, employed in violation of the clauses set forth in 
subparagraph (b)(1) of 29 CFR Section 5.5 in the sum of $ 10.00 for each calendar day on which such individual 
was require or permitted to work in excess of eight hours or in excess of the standard work week of forty hours 
without payment of the overtime wages required by the clause set forth in subparagraph (b)(1) of 29 CFR Section 
5.5. 
 

C. Withholding for Unpaid Wages and Liquidated Damages:  DOT or Augusta, Georgia shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any monies payable on account of work performed by the contractor or subcontractor under any 
such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in subparagraph 
(b)(2) of 29 CFR Section 5.5. 
 

D. Nonconstruction Grants:  The contractor or subcontractor shall maintain payrolls and basic payroll records during 
the course of the work and shall preserve them for a period of three years from the completion of the contract 
for all laborers and mechanics, including guards and watchmen, working on the contract.  Such records shall 
contain the name and address of each such employee, social security number, correct classifications, hourly rates 
of wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid.  Further, 
Augusta, Georgia shall require the contracting officer to insert in any such contract a clause providing that the 
records to be maintained under this paragraph shall be made available by the contractor or subcontractor for 
inspection, copying, or transcription by authorized representatives of DOT and the Department of Labor, and the 
contractor or subcontractor will permit such representatives to interview employees during working hours on the 
job. 
 

E. Subcontracts:  The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
subparagraph A. through E. of this section and also a clause requiring the subcontractors to include these classes 
in any lower tier subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or 
lower tier subcontractor with the clauses set forth in subparagraphs A. through E. of this section. 

 
FP22. Bonding Requirements.  For those construction or facility improvement contracts exceeding $100,000, the 
contractor agrees to provide a bid guarantee equivalent to ten percent (10%) of the bid price, obtain a 100 percent 
performance bond, and payment bonds equal to 50 percent of the contract price if not more than $1 million, 40 percent 
of the contract price if more than $1 million but less than $5 million, or $2.5 million if the contract price is more than $5 
million.  The contractor also agrees to comply with any other bonding requirements FTA or Augusta, Georgia may issue, 
which may include a requirement for a cash deposit, certified check, other negotiable instrument, or irrevocable letter of 
credit accepted in lieu of performance and payment bonds. 
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FP23. Seismic Safety.  If this purchase order or contract pertains to the construction of new buildings or additions to 
existing buildings, the contractor agrees that any new building or addition to an existing building will be designed and 
constructed in accordance with standards outlined in U.S. Department of Transportation Seismic Safety regulations at 49 
CFR Part 41 and will certify compliance to the extent required by the regulations.  The contractor also agrees to ensure 
that all work performed under this contract or purchase order, including work performed by a subcontractor, is in 
compliance with the standards required by the Seismic Safety Regulations and the certification of compliance issued on 
the Project. 

FP24. Energy Conservation.  The contractor agrees to comply with mandatory standards and policies related to energy 
efficiency which are contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act.  The contractor further agrees to include a similar provision in each subcontract financed in whole or in 
part with federal assistance provided by FTA. 

FP25. Full and Open Competition.  In accordance with 49 CFR Part 18 (the Common Grant Rules), the contractor shall 
maintain a contract administration system that ensures that it and all subcontractors comply with the terms conditions 
and specifications of their contracts or purchase orders and all applicable Federal, State and local laws, rules, regulations 
and requirements.  In addition,  FTA Circular 4220.1F imposes a prohibition against procurement actions and situations 
considered restrictive of full and open competition, examples of which include:  (a)  unreasonable requirements placed 
on firms in order for them to qualify to do business; (b) unnecessary experience and excessive bonding requirements; (c) 
noncompetitive pricing practices between firms or between affiliated companies; (d) noncompetitive awards to any 
person or firms on retainer contracts; (e) organizational conflicts of interest; (f) specification of brand name product 
requirements, without listing its salient characteristics or allowing “an equal” product to be provided; (g) any arbitrary 
action in the procurement process; (h) giving or assigning preference to companies providing domestic partnership or 
similar benefits; and (i) the use of statutorily or administratively imposed in-state or local geographical preferences in the 
evaluation of bids or qualifications, except in those cases where federal statutes expressly mandate or encourage 
geographic preference (geographic location may be a selection criterion in procurements for architectural and 
engineering services provided its application leave an appropriate number of qualified firms, given the nature and size of 
the project, to complete the project). 

FP26. RECYCLED PRODUCTS.  The Contractor agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA) as amended (42 U.S.C. 6962), including but not limited to the regulatory provisions of 
40 CFR Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of 40 CFR 
Part 247.  

FP27. Conformance with ITS National Architecture.  Contractor shall conform, to the extent applicable, to the National 
Intelligent Transportation Standards architecture as required by SAFETEA-LU Section 5307(c), 23 U.S.C. Section 512 note 
and follow the provisions of FTA Notice, “FTA National Architecture Policy on Transit Projects,” 66 Fed. Reg.1455 et seq., 
January 8, 2001, and any other implementing directives FTA may issue at a later date, except to the extent FTA 
determines otherwise in writing. 

FP28. ADA Access.  If this purchase order or contract pertains to the construction of new buildings or additions to 
existing buildings, the contractor agrees that any new building or addition to an existing building will be designed and 
constructed in accordance with 42 U.S.C. Sections 12101 et seq.; DOT regulations, “Transportation Services for 
Individuals with Disabilities (ADA),” 49 CFR Part 37; 36 CFR Part 1192 and 49 CFR Part 38.  Notably, DOT incorporated by 
reference into Appendix A of its regulations at 49 CFR Part 37 the ATBCB’s “Americans with Disabilities Act Accessibility 
Guidelines” (ADAAG), which include accessibility guidelines for buildings and facilities.   

DOT also added specific provisions to Appendix A of 49 CFR Part 37 modifying the ADAAG, with the result that buildings 
and facilities must comply with both the ADAAG and the DOT amendments, and will certify compliance to the extent 
required by the regulations.  ADA and ABA Accessibility Guidelines for Buildings and Facilities:  http://www.access-
board.gov/guidelines-and-standards 

FP29. Notification of Federal Participation.  To the extent required by law, in the announcement of any third party 
contract award for goods and services (including construction services) having an aggregate value of $500,000 or more, 
contractor shall specify the amount of Federal assistance to be used in financing that acquisition of goods and services 
and to express that amount of Federal assistance as a percentage of the total cost of the third party contract.  

http://www.access-board.gov/guidelines-and-standards
http://www.access-board.gov/guidelines-and-standards
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SECTION 4 - SCOPE OF SERVICES 
 

1.0 OVERVIEW  
 
The Project Manager (PM) shall represent the interests of Augusta and shall serve as the central point-of-contact 
and liaison for all communication f o r  t h e  Augusta staff; and ensure compliance in construction related activities 
that are associated with details of R F Q  1 6 - 2 0 7 .  The PM shall be responsible for the overall direction, 
coordination, implementation, execution, control and completion of overall project within budget and specified 
timelines. 
 

  

2.0 PROJECT SITE AND PROJECT DESCRIPTION 

The proposed site is made up of two previously developed parcels in Richmond County, Georgia: 2413 Jennings 
Road/Parcel No. 070-­‐4-­‐096-­‐00-­‐0 comprising 4.75 acres, and 2844 Regency Boulevard/Parcel No. 070-­‐4-­‐096-­‐01-­‐0 
comprising 4.9 acres.  Total site area is therefore about 9.65 acres.  The majority of the proposed site is covered by 
asphalt paving which served as surface parking for a vacant movie theatre.  The parking lot has landscaped areas 
along the site perimeter and within the lot.  Access to the proposed site is from Regency Boulevard to the east and 
Jennings Road to the south.  The proposed site is immediately bounded by undeveloped wooded land to the west, 
north and east, and by one-story occupied (offices and daycare) and vacant (former retail shopping mall) buildings to 
the south. 
 
Existing Conditions  
The proposed site is approximately 194 feet above Mean Sea Level (AMSL), and contour indicate that the area is sloping 
to the east.  Slope is estimated generally to be no more than 5%; slope of sidewalks and paving close to the existing and 
vacant former movie theatre appear to be within 2%.  No water bodies are evident on the proposed site; Rocky Creek is 
located off-site to the east.  The proposed site is mostly covered by an asphalt pavement parking lot and service areas 
surrounding the one-story plus mezzanine vacant movie theatre.  Visually, the asphalt paving appears to be in fair to 
poor condition.  Landscaped islands are regularly placed across the parking lot, and the site perimeter is generally 
landscaped.  Wooded land off-site includes relatively mature growth. 

 

 
Proposed Site from Northwest 
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Proposed Site from East; Photo Taken Close to Vacant Movie Theatre 

 
Design Criteria 
 

The broad scope of the proposed project is to construct a facility for administration, operations, service and 
maintenance, and the storage of standard transit buses and para transit fleet growth. 

 
The site will provide storage for 45 buses plus growth and more than 70 car parking spaces, with site area to 
accommodate in excess of 20% growth over the next ten years.  The two proposed buildings on the site will be secured 
by a fence with entry gates, and will have one primary access point and at least one point of secondary access.  The site will 
be configured to provide safe movement of vehicles and personnel, as well as outdoor employee space.  Diesel and fueling 
storage and dispensing will be provided.  Standby power generation, electrical transformer and dumpster areas will be 
located on the sight with consideration for visual screening and acoustic separation. 
 
The buildings will be designed to be functionally appropriate, environmentally responsible, resilient and cost effective. 
The buildings are anticipated to include an administration, operations and bus maintenance building, and a separate 
vehicle service building. 
 
The Operations and Maintenance Facility project is intended to provide Level II maintenance and service for more than 
45 transit buses and service vehicles, and to contain complete facilities for APT maintenance, operations and 
administration personnel and activities. 
 
The project is to be designed for diesel and gasoline fueled vehicles, and to be “CNG-ready”, that is, capable of ready 
adaption for the maintenance and servicing of compressed natural gas-fueled transit buses.  Diesel vehicles will be 
fueled on an adjoining parcel; CNG storage and fueling is expected to be added to that location in the near term.  
 
The proposed APT project is to be designed on principles of sustainability and resiliency, to achieve and preserve a “state 
of good repair”.  While the project is not specifically targeted for certification under LEED, a collaborative sustainability-
driven effort will draw together the selected team of architects, engineers and landscape architects.  
 
Design/Bid/Build 
 
The project will proceed under the traditional Design, Bid and Build procurement.  Augusta feels that Design, Bidding and 
Building will yield more competitive pricing and facilitate a state of the art facility.  Augusta has a full team of 
procurement experts and contracts for federal funded projects.  The Design, Bid, Build process is most familiar to the 
staff, and they have much more experience using this project delivery than any other method.     
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The project will be designed by Wendel Architects, PC procured from the previous effort and carried over to this project. 
Wendel staff are experts in delivering FTA projects understanding not only the engineering and architecture but the FTA 
requirements as well.  The project will be bid once all plans have been reviewed and approved for permitting by the local 
jurisdiction. 

 

 
3.0  
 
Overview 
 
The Project Manager (PM) shall represent the interests of Augusta and shall serve as the central point-of-contact 
and liaison for all communication between the CM and Augusta staff; and ensure compliance in construction 
related activities that are associated with details of Project No. 7760.  The PM shall be responsible for the overall 
direction, coordination, implementation, execution, control and completion of overall project within budget and 
specified timelines. 

 
The PM will collaborate on a regular basis with the A/E firm, as necessary, to address design plans, specifications, 
modifications to the construction plans and documents as deemed warranted for successful implementation during 
construction.  Augusta’s contract with the A/E firm will extend into the construction phase to include items such as, but 
not limited to, requests for information, potential change orders, submittal reviews, specification clarification, etc. 
 
For the construction portion of the contract, the PM will be Augusta’s representative ensuring that the facility is 
constructed in accordance with the construction plans and specifications.  The PM will routinely oversee the construction 
of the facility, making on-site inspections as necessary. 
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3.1 Tasks and Responsibilities. 

a. Strategic lead role in the planning and implementation of project. 
 

b. Coordinate project and construction activities, including regulatory agency compliance, 
permitting, etc. 

 

c. Manage project budget; including monitoring cost to ensure fiscal compliance with approved 
budget. 

 

d. Continually update Augusta memo, oral presentations, regularly scheduled meetings, and on an 
as-needed basis. 

 

e. Monitor project schedule to ensure major milestones, construction tasks are achieved on a 
timely basis; and establish project activity tracking system for Augusta review on a scheduled 
basis. 

 

f. Coordinate with CM to ensure quality control. 
 

g. Present interim reports defining project progress, problems and solutions. 
 

h. Coordinate and manage project changes and interventions to achieve project outputs. 
 

i. Adapt to the various internal Augusta procedures and protocols while ensuring that key issues of 
cost, time, quality and above all, Augusta satisfaction, will be realized 

 

j. Prepare final report and post construction close-out. 
 

3.2 Managing the Construction Contractor, the PM will at a minimum: 
 

 Aggressively work on behalf of Augusta to save money and maintain the established project 
schedule. 

 

 Issue monthly status/progress reports and accounting summaries of all project costs and 
expenditures relative to the budget; in addition, the reports will reflect the current schedule 
status, upcoming decisions, and significant outstanding issues. 

 

 Observe the work in progress to evaluate quality, monitor performance, and coordinate with the 
Construction Contractors. 

 

 Conduct regularly scheduled weekly Construction Progress meetings, distributing meeting minutes 
to all participants and others who are impacted. 

 

 Coordinate the participation of vendors and suppliers for the installation of cabling, equipment, 
and furnishings within the project schedule.  Monitor and coordinate, as appropriate, with the 
contractors to ensure site readiness. 

 

 Monitor contractors for adherence to the project schedule, document delays, disputes and related 
issues to establish responsibility. 
 

 Working with the design firm and contractor, provide innovative and proactive solutions to 
problems that may have a negative impact on the cost of the work and/or project schedule. 

 

F. Observe the work in progress to evaluate quality and monitor performance and coordination with 
Contractors. 

G. Public involvement and agency coordination throughout the project (if required). 
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H. Project closeout for the construction contracts. 
 

I. Project closeout for commissioning work. 
 

J. Ensure contractor has complied with the following: 
 Completion of all contractual obligations 
 Final systems testing and sign-offs 
 Submittal of all warranties, operating manuals, and equipment catalogs 
 Sign-off on punch list items 
 Original final Waivers of Lien 
 Shop drawings 

 

4.0 ROLES 
 

Augusta will retain all contractual responsibility for managing the contract administration for the PM, the design 
contract, and the construction contract.  The PM firm will assign a senior level manager to report to Augusta’s Director of 
Facilities. 
 

Required Expertise 
 

The Project Manager shall employ a senior level manager to represent Augusta in managing the Construction Contractor.  
Any additional staff should complement the senior level manager in any areas where additional assistance may be 
required to successfully and efficiently implement and/or oversee the scope of work.  All persons proposed to be utilized 
shall have direct past project experience in facility construction as appropriate for their area of expertise.  All proposed 
staff qualifications will be reviewed and approved by Augusta for applicability to the project. 
 

The senior level manager shall have 5 or more years of experience in construction management.  Experience related to 
transit projects would be a plus.  Augusta reserves the right to review and/or refuse any personnel it deems unqualified. 
 

5.0 PROJECT SCHEDULE 
 

 Design Phase 
 Programming…………………………………………………………………………………………. June 6, 2016 
 Schematic Design………………………………………………………………………………August 25, 2016 
 Design Development………………………………………………………………………. October 25, 2016 
 Construction Documents……………………………………………………………. December 27, 2016 
  

 Construction Phase 
 Request for Bid…………………………………………………………………………………February 2, 2017 
 Bid Opening.................................................................................................March, 2017 
 Commission Approval……………………………………………………………………………. March, 2017 
 Contract…………………………………………………………………………………………………. March, 2017 
 Construction Commences…………………………………………………………………………. April, 2017 
 Construction Completion…………………………………………………………………. January 23, 2018 
 
6.0 COMPUTER STANDARDS 
 

The PM shall use Microsoft Office software that is compatible with existing Augusta programs and approved by Augusta.  
Prior to starting work, the PM will agree on software programs to be used for documentation and analysis. 
 

All work developed by the PM for this project will be the property of Augusta.  The PM shall provide all electronic files to 
Augusta in the original format.  Augusta may require, for ease of use, that some documents be presented in PDF format. 
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7.0 PROJECT MANAGER APPROACH 
 

Within ten (10) days of Notice-to-Proceed, the PM shall develop and submit a Work Plan to Augusta for review and 
approval.  The Work Plan shall include the plan to accomplish the scope of services, including scope, schedule, budget, 
and quality control plans, key personnel and responsibilities, and other elements to fully describe the PM approach to 
executing the required services. 
 

Vendors shall provide an organization chart with their qualifications showing key personnel and shall describe how key 
personnel will work together with Augusta, the Architectural/Engineering firm, the Contractor, and other project 
participants.  Vendors shall also describe the role of proposed sub-consultant personnel, if any.  The PM work will be 
performed and directed by the key personnel identified in its proposal.  Any changes in the indicated personnel will be 
subject to review and approval by Augusta.  
 

Vendors shall also include the location of the proposed offices. 
 

 7.1.1 Progress Reporting 
  

 The PM will provide written monthly progress reports, which describe the work performed on each task.  
Progress reports will be delivered to Augusta no later than 5 working days after the end of each month.   
Judgment as to whether work of sufficient quality and quantity has been accomplished will be made by Augusta 
by comparing the reported percent complete against actual work accomplished, budgeted and projected cost 
against budget, and identify any potential issue in the schedule or performance that would delay or expedite 
the project. 

 

 7.1.2 Progress Meetings 
 

 The PM will attend a kickoff meeting with Augusta staff where relevant project information will be provided by 
AUGUSTA with procedures for administering the contract. 

 

 The PM will hold project management meetings at its offices or a designated location with agenda and action 
items approved in advance by Augusta’s Director of Facilities.  The PM will document and develop a list of action 
items from the meetings. 

 

 The PM will also be available to support Augusta in meetings or presentations at the request of Augusta.  The 
PM may also be called upon to represent Augusta at meetings. 

 

 7.1.3 Agency Coordination 
 

 The PM may need to provide the necessary coordination with resource agencies, utilities, and others as 
required to manage the contractor.  The PM will provide notice of all meetings with these agencies to AUGUSTA 
and will document the results of these meetings. 

 

 7.1.4 Document Control 
 

 The PM shall maintain a complete file of project documents in a central location.  All project correspondence 
shall be maintained in the central document control center.  Augusta shall have the right to request any project 
document in the PM files. 

 

 7.1.5 Quality Control 
 

 The PM will be responsible for insuring that all of its work products conform to industry standards. 
 

8.0 Public Involvement  
 

 8.1 Public Involvement Program 
 

 The PM may need to coordinate, develop, and present the program at any public involvement meetings that are 
required for the project.  Through working with the A/E firm or contractor, the PM will obtain the necessary 
graphics, maps, charts, etc. that are necessary for developing the presentation. 
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SECTION 5 - FORM OF CONTRACT (SAMPLE) 

PROJECT MANAGEMENT SERVICES 

FOR BUS OPERATIONS/MAINTENANCE FACILITY 

(Augusta, Georgia) 

THIS AGREEMENT FOR PROJECT MANAGEMENT SERVICES FOR THE B U S  O P E R A T I O N S / M A I N T E N A N C E  
F A C I L I T Y  

IMPROVEMENT PROJECT (“Agreement”) is dated and effective    [Month] [Day], [Year], by and between 
A u g u s t a , Georgia, a G e o r g i a  municipal corporation (“CITY”) and [Contractor Name], a [Legal Status of 
Contractor, e.g., G e o r g i a  corporation, G e o r g i a  limited liability company, Georgia partnership, sole proprietor] 
(“CONTRACTOR”). 

RECITALS 

 

A. AUGUSTA desires to utilize the services of an independent contractor to provide Project 
Management Services for the Bus Operations/Maintenance Facility Project. 

 

B. CONTRACTOR represents that it is fully qualified to perform such services by virtue of its 
experience and the training, education and expertise of its principals and employees. 

 

C. AUGUSTA desires to retain CONTRACTOR and CONTRACTOR desires to serve AUGUSTA to perform 
these services subject to the terms contained herein and all applicable local, state and Federal regulations. 

 

The parties therefore agree as follows: 

 

1. CONSULTANT’s Services. 

 

1.1 Scope of Services. CONTRACTOR shall perform the Project Management Services for 
the Bus Operations/Maintenance Facility Project as more particularly described in Exhibit A. 

 

1.2 RFQ No. 16-207 and Addenda. CONTRACTOR has confirmed receipt of all Addenda 
amending RFQ No. 16-207, and CONTRACTOR shall adhere to the Addenda. RFQ No. 16-207 and all Addenda are 
incorporated herein by this reference as if set forth herein in full, provided that in the event of a conflict, the terms 
of this Agreement, as amended by any applicable Addenda, will prevail. 

 

Personnel. CONTRACTOR represents that it has, or will secure at its own expense, all personnel required to perform 
the services under this Agreement.  All of the services required under this Agreement will be performed by 
CONTRACTOR or under its supervision, and all personnel engaged in the services shall be qualified to perform 
such services. 

1.3 Party Representatives. For purposes of this Agreement, the Augusta Representative shall 
be the A u g u s t a  A d m i n i s t r a t o r  or such other person designated by the A u g u s t a  A d m i n i s t r a t o r  
(the “Augusta Representative”).  For purposes of this Agreement, the Contractor Representative shall be     
[Name, Title]     (the “Contractor Representative”). 
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1.4 Time of Performance. CONTRACTOR shall commence the services contemplated under 
this Agreement immediately upon receipt of a Purchase Order (“PO”) for such services from the A u g u s t a  
Representative and shall perform the services in conformance with the schedule attached hereto as Exhibit B. 

 

2. Term of Agreement. The term of this Agreement shall be from [month] [day], [year] to 
[month] [day], [year] (“initial term”), unless extended or sooner terminated as provided in Section 13 herein. 

 

3. Compensation. As full compensation for CONTRACTOR’s services provided under this 
Agreement, and subject to the maximum amount of compensation hereafter provided, AUGUSTA shall pay 
CONTRACTOR in accordance with the rates set forth in Exhibit C.  The maximum amount of compensation that 
AUGUSTA shall pay CONTRACTOR pursuant to this Agreement is  ______     Dollars 
($ ) for the term set forth in Section 2. AUGUSTA shall not allow any claims for additional 
services performed by CONTRACTOR, unless the A u g u s t a  C o m m i s s i o n  authorizes the additional services in 
writing prior to CONTRACTOR’s performance of the additional services or the incurrence of additional expenses. 
Any additional services authorized by the Augusta Commission shall be compensated at the rates set forth in 
Exhibit C, or, if not specified, at a rate mutually agreed to by the parties. 

4. Method of Payment. 

4.1 Invoices. Not later than the fifteenth (15
th

) day of each month, CONTRACTOR shall 
submit to AUGUSTA detailed invoices for all services provided and expenses incurred, if any, pursuant to this 
Agreement during the prior month.  The invoices shall describe in detail the quantity of hours exercised and the 
days in they were performmed.  A U G U S T A  shall review the invoices and notify CONTRACTOR in writing 
within ten (10) business days of any disputed amounts. 

 

4.2 Payment. AUGUSTA shall pay all undisputed portions of the invoices within thirty (30) 
calendar days after receipt up to the maximum amount of compensation specified in Section 3 of this Agreement. 
AUGUSTA shall not withhold federal payroll, state payroll and other taxes, or other similar deductions from each 
payment made to CONTRACTOR. 

 

4.3 Audit of Records. Upon A U G U S T A  providing 24-hour prior notice, CONTRACTOR 
shall make all records, invoices, time cards, cost control sheets and other records maintained by CONTRACTOR in 
connection with this Agreement reasonably available to AUGUSTA for review and audit by AUGUSTA.  AUGUSTA 
may conduct such review and audit at any time during CONTRACTOR’s regular working hours. 

 

5. Standard of Performance. CONTRACTOR shall perform all services under this Agreement in 
accordance with the standard of care generally exercised by like professionals under similar circumstances and in 
a manner reasonably satisfactory to AUGUSTA. 

 

6. Ownership of Work Product. All reports, documents or other written material developed by 
CONTRACTOR in the performance of this Agreement shall be and remain the property of AUGUSTA without 
restriction or limitation upon its use or dissemination by AUGUSTA.  Such material shall not be the subject of a 
copyright application by CONTRACTOR.  Any alteration or reuse by A U G U S T A  of any such materials on any 
project other than the project for which they were prepared shall be at the sole risk of AUGUSTA unless A U G U S T A  
compensates CONTRACTOR for such reuse. 

 

7. Status as Independent Consultant. CONTRACTOR is, and shall at all times remain as to 
AUGUSTA, a wholly independent contractor.  CONTRACTOR shall have no power to incur any debt, obligation, or 
liability on behalf of AUGUSTA.  Neither AUGUSTA nor any of its agents shall have control over the conduct of 
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CONTRACTOR or any of CONTRACTOR’s employees, except as set forth in this Agreement.  CONTRACTOR shall not, 
at any time, or in any manner, represent that it or any of its officers, agents or employees are in any 
manner employees of AUGUSTA.  CONTRACTOR shall pay all required taxes on amounts paid to CONTRACTOR 
under this Agreement, and indemnify and hold A U G U S T A  harmless from any and all taxes, assessments, 
penalties and interest asserted against A U G U S T A  by reason of the independent contractor relationship created 
by this Agreement.  CONTRACTOR shall fully comply with the workers’ compensation law regarding CONTRACTOR 
and CONTRACTOR’s employees.  CONTRACTOR shall indemnify and hold A U G U S T A  harmless from any 
failure of CONTRACTOR to comply with applicable workers’ compensation laws.  A U G U S T A  may offset against 
the amount of any fees due to CONTRACTOR under this Agreement any amount due to AUGUSTA from 
CONTRACTOR as a result of CONTRACTOR’s failure to promptly pay to AUGUSTA any reimbursement or 
indemnification arising under this Section. 

 

8. Confidentiality. CONTRACTOR shall keep all data, documents, discussion, or other  information 
(collectively “data”) developed or received by CONTRACTOR or provided for performance of this Agreement 
confidential and shall not be disclose the data to any person or entity without prior written authorization by 
AUGUSTA.  A U G U S T A  shall grant such authorization if disclosure is required by law.  All AUGUSTA data shall be 
returned to AUGUSTA upon the expiration or termination of this Agreement.  The terms of this Section shall survive 
the expiration or termination of this Agreement. 

 

9. Conflict of Interest. CONTRACTOR and its officers, employees, associates and subcontractors, if 
any, will comply with all conflict of interest statutes of the State of G e o r g i a  applicable to CONTRACTOR’s 
services under this Agreement.  During the term of this Agreement, CONTRACTOR shall may perform similar services 
for other clients, but CONTRACTOR and its officers, employees, associates and subcontractors shall not, without the 
prior written approval of the Augusta Representative, perform work for another person or entity for whom 
CONTRACTOR is not currently performing work that would require CONTRACTOR or one of its officers, employees, 
associates or subcontractors to abstain from a decision under this Agreement pursuant to a conflict of interest 
statute. 

 
10. Indemnification. CONTRACTOR shall indemnify, defend and hold harmless AUGUSTA, and its 

elected officials, officers, attorneys, agents, employees, designated volunteers, successors and assigns in accordance 
with the Indemnification and Hold Harmless Agreement and Waiver of Subrogation and Contribution attached 
hereto as Exhibit D.  CONTRACTOR’s covenant under this Section and Exhibit D shall survive the expiration or 
termination of this Agreement. 

 
11. Insurance. 

 

11.1. CONTRACTOR shall at all times during the term of this Agreement carry, maintain, and 
keep in full force and effect, with an insurance company admitted to do business in Georgia, rated “A” or better in 
the most recent A.M. Best Insurance Rating Guide, and approved by CITY, a policy or policies of: 

 

(1) Broad-form commercial general liability insurance with minimum combined single limits of One Million Dollars 
($1,000,000); 

 

(2) Automobile liability insurance, with minimum combined single limits of One Million Dollars ($1,000,000); 
and 

 

(3) Workers’ compensation insurance with a minimum limit of One Million Dollars ($1,000,000) or the amount 
required by law, whichever is greater. 
AUGUSTA, its officers, employees, attorneys, and designated volunteers shall be named as additional insureds 
on the policy(ies) as to commercial general liability and automobile liability with respect to liabilities arising out 
of CONTRACTOR’s performance of services under this Agreement. 
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11.2 Each insurance policy required by this Section 11 shall be endorsed as follows: (1) the 
insurer waives the right of subrogation against A U G U S T A  and its officials, officers, employees, agents and 
representatives; (2) except for the workers’ compensation policy, the policies are primary and non-contributing 
with any insurance that may be carried by A U G U S TA ; and (3) the policies may not be canceled or materially 
changed except after thirty (30) calendar days’ prior written notice by insurer to AUGUSTA, unless canceled for 
non-payment, then ten (10) calendar days’ notice shall be given. 

 
11.3 All insurance coverages shall be confirmed by execution of endorsements required under 

Section 11.2. CONTRACTOR shall file the endorsements with AUGUSTA on or before the date of commencement of 
services pursuant to this Agreement, and thereafter maintain current endorsements on file with AUGUSTA.  The 
endorsements are subject to AUGUSTA’s approval.  CONTRACTOR shall not cancel, reduce or otherwise modify 
the insurance policies required by this Section 11. 

12. Cooperation. In the event any claim or action is brought against AUGUSTA relating to 
CONTRACTOR’s performance of services rendered under this Agreement, CONTRACTOR shall render any 
reasonable assistance and cooperation that AUGUSTA requires. 

 
13. Termination. Either party may terminate this Agreement for any reason without penalty or 

obligation on thirty (30) calendar days’ written notice to the other party.  CONTRACTOR shall be paid for services 
satisfactorily rendered to the last working day the Agreement is in effect, and CONTRACTOR shall deliver all 
materials, reports, documents, notes, or other written materials compiled through the last working day the 
Agreement is in effect.  Neither party shall have any other claim against the other party by reason of such 
termination. 

 

14. Notices. Any notices, bills, invoices, or reports required by this Agreement shall be given by first 
class U.S. mail or by personal service.  Notices shall be deemed received on (a) the day of delivery if delivered by 
hand or overnight courier service during CONTRACTOR’s and AUGUSTA’s regular business hours or by facsimile before 
or during CONTRACTOR’s regular business hours; or (b) on the third (3rd) business day following deposit in the 
United States mail, postage prepaid, to the addresses below, or to such other addresses as the parties may, from 
time to time, designate in writing pursuant to the provisions of this Section. 

 

All notices shall be delivered to the parties at the following addresses: If to AUGUSTA:  
 

Augusta, Georgia Procurement Department 
Attn: Geri A. Sams 

535 Telfair Street, Suite 605 
Augusta, Georgia  30901 

Fax:  (706) 821-2811 
 

With a copy to:                                             Augusta, Georgia Transit Department 
Attn: Patrick Stephens, Director of Augusta Public Transit 

Augusta, GA  30904 
                                                                               Fax:  (706) 823-4400 

 

If to CONTRACTOR:    
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15. Non-Discrimination and Equal Employment Opportunity.  In the performance of this Agreement, 
CONTRACTOR shall not discriminate against any employee, subcontractor or applicant for employment because of 
race, color, creed, religion, sex, marital status, national origin, ancestry, age, physical or mental handicap, 
medical condition or sexual orientation.  CONTRACTOR shall take affirmative action to ensure that subcontractors 
and applicants are employed, and that employees are treated during employment, without regard to their race, 
color, creed, religion, sex, marital status, national origin, ancestry, age, physical or mental handicap, medical 
condition or sexual orientation. 

 

16. Non-Assignability; Subcontracting. CONTRACTOR shall not assign or subcontract all or any 
portion of this Agreement, unless otherwise approved by AUGUSTA.  Any attempted or purported assignment or 
subcontract in violation of this Section by CONTRACTOR shall be null, void and of no effect. 

 

17. Compliance with Laws. CONTRACTOR shall comply with all applicable federal, state and local 
laws, ordinances, codes and regulations in the performance of this Agreement. 

 

18. Non-Waiver of Terms, Rights and Remedies. Waiver by either party of any one or more of the 
conditions of performance under this Agreement shall not be a waiver of any other condition of performance 
under this Agreement.  In no event shall the making by AUGUSTA of any payment to CONTRACTOR constitute or be 
construed as a waiver by AUGUSTA of any breach of covenant, or any default which may then exist on the part 
of CONTRACTOR, and the making of any such payment by AUGUSTA shall in no way impair or prejudice any right 
or remedy available to AUGUSTA with regard to such breach or default. 

 

19. Attorney’s Fees. In the event that either party to this Agreement shall commence any legal 
action or proceeding to enforce or interpret the provisions of this Agreement, the prevailing party in such action 
or proceeding shall be entitled to recover its costs of suit, including reasonable attorneys’ fees. 

 

20. Exhibits; Precedence. All documents referenced as exhibits in this Agreement are hereby 
incorporated in this Agreement.  In the event of any material discrepancy between the express provisions of 
this Agreement and the provisions of any document incorporated herein by reference, the provisions of this 
Agreement shall prevail. 

 

21. Entire Agreement. This Agreement, and any other documents incorporated herein by specific 
reference, represent the entire and integrated agreement between CONTRACTOR and AUGUSTA.  This Agreement 
supersedes all prior oral or written negotiations, representations or agreements.  This Agreement may not be 
amended, nor any provision or breach hereof waived, except in a writing signed by the parties which expressly 
refers to this Agreement. 

 

 

[SIGNATURE PAGE FOLLOWS] 
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The parties, through their respective authorized representatives, are signing this Agreement on the date 
stated in the introductory clause. 

 

 

CITY 

 

 

 

 

 

 

ATTEST: 

 

 

 

By:    Lena Bonner 

Clerk of Commission 

 

 

APPROVED AS TO FORM: 

 

 

 

By:    Andrew MacKenzie 

General Counsel 

Augusta, Georgia 

 

 

 

By:   Hardie Davis, Jr. 

 

 

 

 

 

 

 

 

 

 

 

 

 

[CONTRACTOR NAME] 

 

 

 

 

By:    
Name: 

 

 

By:    
Name: 

President/CFO 

 



 

SECTION 6 - FORMS AND CERTIFICATIONS 
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LETTER OF TRANSMITTAL 

 

AUGUSTA, PROCUREMENT DEPARTMENT 

535 TELFAIR STREET, SUITE 605 

AUGUSTA, GA  30901 

 

 

SUBJECT: REQUEST FOR QUALIFICATIONS (RFQ) NO. 16-207, CONSTRUCTION PROJECT MANAGEMENT 
SERVICES FOR THE BUS OPERATIONS/MAINTENANCE FACILITY PROJECT 

 

In response to the subject Request for Qualifications (RFQ) and in accordance with the accompanying 
Instructions to Vendors, the Vendor hereby commits to Augusta to perform the work in accordance with 
the provisions in the Proposal Level Contract Documents and any addenda thereto and at the prices 
stated in the Price Sheet, which will be included and made a part of any subsequent Contract. 

 

The Vendor agrees that the Proposal constitutes a firm offer that cannot be withdrawn for one hundred 
eighty (180) calendar days from the Proposal opening or until the Contract for the work is fully executed 
between Augusta and a third party, whichever is earlier. 

 

If awarded a contract, the Vendor agrees to execute the Agreement and deliver it to Augusta within seven 
(7) calendar days after receiving a Letter of Award together with the necessary certificates of insurance 
and any applicable performance or payment bonds.  The Consultant shall proceed with the work upon 
receipt of a Notice to Proceed. 

The Vendor certifies that it has: 

1. Examined and is fully familiar with all the provisions of the RFQ Documents and any addenda 
thereto: 

2. Satisfied itself as to the requirements of the Contract, the nature and location of the work, the 
general and local conditions to be encountered in performance of the work, and all other matters that 
can in any way affect the Work and/or the cost thereof. 

3. Examined the experience, skill and certification requirements in Scope of Services and that the entities 
performing the work can fulfill the specified requirements; and 

4. Carefully reviewed the accuracy of all statements and figures shown in the Proposal and attachment 
hereto. 

 

Therefore, the undersigned hereby agrees that Augusta will not be responsible for any errors or omissions 
in the Proposal. 

The Vendor further certifies that: 

1. The only persons, firms, corporations, joint ventures/partnerships, and/or other parties interested in 
the Proposal as principals are those listed as such in the Proposal Forms and that, 

2. The Proposal has been prepared without collusion with any other person, firm, corporation, joint 
venture/partnership, and/or other party. 

The undersigned acknowledges receipt, understanding and full consideration of the following addenda to the 
Proposal Documents: 
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Addenda No(s) 

 

  Dated     Dated   

 

  Dated     Dated   

 

  Dated     Dated   

 

Failure to acknowledge receipt of all addenda may cause the Proposal to be considered non-responsive to the 
solicitation.  Acknowledged receipt of each addendum must be clearly established and included with the Proposal /offer. 

Vendor’s Name   

 

Business Address   

 
 

 

Contact Person   

 

Phone   

Fax   

Email Address   

 
   

Signature of Authorized Official Signature of Authorized Official 

 
   

Typed or Printed Name Typed or Printed Name 

 
   

Title Title 

 
   

Date Date 

(Joint ventures/partnerships are to provide a signed copy of their agreement with their Proposal.) 

For Qualifications requiring licenses the following information is required: 

Consultant’s License No.    

Expiration Date:    

License Classification:    
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SCOPE OF SERVICES 

 

 

The Scope of Services, Section 4, of RFQ 16-207, is herein incorporated by reference. 
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TIME OF PERFORMANCE 
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT AND WAIVER OF SUBROGATION AND CONTRIBUTION 
 

Contract/Agreement/License/Permit No. or description: _RFQ No. 16-207 Construction Project Management Services for 
the_Bus Operations/Maintenance Facility Project   

Indemnitor(s):    

(list all names) 

To the fullest extent permitted by law, Indemnitor hereby agrees, at its sole cost and expense, to protect, indemnify, and hold 
harmless Augusta and its elected officials, officers, attorneys, agents, employees, designated volunteers, successors, and assigns 
(collectively “Indemnitees”) from and against any and all damages, costs, expenses, liabilities, claims, demands, causes of 
action, proceedings, expenses, judgments, penalties, liens, and losses of any nature whatsoever, including fees of 
accountants, attorneys, or other professionals and all costs associated therewith (collectively “Liabilities”), resulting from any 
wrongful or negligent act, failure to act, error, or omission of Indemnitor or any of its officers, agents, servants, employees, 
subcontractors, material men, suppliers or their officers,  agents, servants or employees, arising or claimed to arise, directly or 
indirectly, out of, in connection with, resulting from, or related to the above-referenced contract, agreement, license, or permit 
(the “Agreement”) or the performance or failure to perform any term, provision, covenant, or condition of the Agreement, 
including this indemnity provision. This indemnity provision is effective regardless of any prior, concurrent, or subsequent 
passive negligence by Indemnitees and shall operate to fully indemnify Indemnitees against any such negligence. This 
indemnity provision shall survive  the termination of the Agreement and is in addition to any other rights or remedies which 
Indemnitees may have under the law. Payment is not required as a condition precedent to an Indemnitee’s right to recover 
under this indemnity provision, and an entry of judgment against the Indemnitor shall be conclusive in favor of the 
Indemnitee’s right to recover under this indemnity provision. Indemnitor shall pay Indemnitees for any attorneys fees and 
costs incurred in enforcing this indemnification provision.  Notwithstanding the foregoing, nothing in this instrument shall be 
construed to encompass 

(a) Indemnitees’ active negligence or willful misconduct to the limited extent that the underlying Agreement is subject to Civil 
Code § 2782(a), or (b) the contracting public agency’s active negligence to the limited extent that the underlying Agreement is 
subject to Civil Code § 2782(b). This indemnity is effective without reference to the  existence  or applicability of any insurance 
coverages which may have been required under the Agreement or any additional insured endorsements which may extend to 
Indemnitees. 
 

City agrees to promptly inform Indemnitor in writing of any claim that City believes to be subject to this Indemnification and 
Hold Harmless Agreement. 

Indemnitor, on behalf of itself and all parties claiming under or through it, hereby waives all rights of subrogation and 
contribution against the Indemnitees, while acting within the scope of their duties, from all claims, losses and liabilities arising 
out of or incident to activities or operations performed by or on behalf of the Indemnitor regardless of any prior, concurrent, 
or subsequent non-active negligence by the Indemnitees. 

In the event there is more than one person or entity named in the Agreement as an Indemnitor, then all obligations, 
liabilities, covenants and conditions under this instrument shall be joint and several. 

“Indemnitor” 

Name:  Name:    

(Print) (Print) 

By:  By:    

(Signature) (Signature) 

Title:  Title:    
 

Date:  Date:    
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REFERENCES 
 

Vendors shall furnish a minimum of three (3) references of customers for which they have been the Principal or are currently 
the Principal for work of a similar nature to the requirements outlined in this RFQ. 

 

Company name:  

Address:  

Phone number and Email:  

Contact Person:  

Description of work, length of 
contract, contract value: 

 

 

Company name:  

Address:  

Phone number and Email:  

Contact Person:  

Description of work, length of 
contract, contract value: 

 

 

Company name:  

Address:  

Phone number and Email:  

Contact Person:  

Description of work, length 
of contract, contract value: 
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CERTIFICATION OF NON-COLLUSION 
 

By submission of this Proposal, each Vendor and each person signing on behalf of any Vendor certifies, and in the case of a joint 
Proposal each party thereto certifies as to its own organization, under penalty of perjury, that to the best of their knowledge and 
belief: 

 

 

1. The prices in this Proposal have been arrived at independently without collusion, consultation, communication, or 
agreement, for the purpose of restricting competition, as to any other matter relating to such prices with any other 
Vendor or with any competitor. 

 

2. Unless otherwise required by law, the prices which have been quoted in this Proposal have not been knowingly 
disclosed by the Vendor and will not knowingly be disclosed by the Vendor prior to opening, directly or indirectly, to 
any other Vendor or to any competition; and, 

 

3. No attempt has been made or will be made by the Vendor to induce any other person, partnership or corporation 
to submit or  not to submit a Proposal for the purposes of restricting competition. 

 

 

Dated:    

 

Company Name:    

 

Signature:    

 

 

NOTARY 

Subscribed and sworn before me this day of , 20   . 

 

 

  My commission expires , 20   . 

 

 
 

Type or Print Title 
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CERTIFICATION OF PRIMARY PARTICIPANT 

REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 
(applicable to contracts $100,000 or greater) 

 

The Primary Participant (applicant for an FTA grant or cooperative agreement, or potential Contractor for a major third party 
contract), certifies to the best of its knowledge and belief, that it and its principals: 

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered 
transactions by any Federal department or agency; 

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against 
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statues or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property; 

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) 
with commission of any of the offenses enumerated in paragraph (2) of this certification; and 

Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 

[If the primary participant (applicant for an FTA grant, or cooperative agreement, or potential third party Contractor) is unable 
to certify to any of the statements in this certification, the participant shall attach an explanation to this certification.] 

THE PRIMARY PARTICIPANT (APPLICANT FOR AN FTA GRANT OR COOPERATIVE AGREEMENT, OR POTENTIAL CONTRACTOR 
FOR A MAJOR THIRD PARTY CONTRACT), 

  , CERTIFIES OR AFFIRMS THE TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS 
SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET 
SEQ. ARE APPLICABLE THERETO. 

 

 

 
 

Signature and Title of Authorized Official Date 

 

 

NOTE: Lower-tier Participants in this Contract (subcontractors, suppliers) are required to complete and submit identical 
certifications as the above to Augusta Public Transit Department prior to award. 

 

 

 

 

 

Page 1 of 1 CERTIFICATION OF PRIMARY PARTICIPANT 

REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY 
MATTERS 

EXHIBIT F 



RFQ 16-207 Construction Project Management Services 
RFQ Due Thursday, July 28, 2016 @ 11:00 a.m. 

Page 74 of 96 

CERTIFICATION OF RESTRICTIONS ON LOBBYING 

(applicable to contracts $100,000 or greater) 

 

I,  , hereby certify on behalf of (Name and title 
of company official) 

 

   that: (Name of 
company) 

 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,”  in accordance with 
its instructions. 

 

3. The undersigned shall require that the language of this certification be included in the award documents for all sub-
awards at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and cooperative agreements) 
and that all sub-recipients shall certify and disclose accordingly. 

 

This certification is a material representation of fact upon which reliance is placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 
1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 

Executed this day of , 20     . 

 

 

Signed by:     

 

 
 

Type or Print Name 
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DESIGNATION OF SUBCONTRACTORS 

(required for construction contracts) 

 

To comply with the requirements of Augusta subletting and Subcontracting Fair Practices Act the Vendor shall submit 
with the Proposal the names and business addresses of each subcontractor who will perform work under the contract 
in excess of ½ of 1 percent of the amount of the total Proposal and shall list the portion of the work to be performed by 
each subcontractor. 

 

Attach additional copies of this form if more space is needed. 

 

Name and Address License 
Number 

DBE 

(Yes / No) 

Description of 
Work/Services 

Estimated 
Dollar 

Amount 
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Criteria for Shortlisting 

Criteria Phase (Identify short listed offerors only) 

The Procurement Director, in consultation and upon the recommendation of the head of the using agency, shall select from among 
the offerors no less than three (3) offerors (the “short-listed offerors”) deemed to be the most responsible and responsive; provided, 
however, that if three (3) or less offerors respond to the solicitation, this requirement will not apply.  The selection of the short-
listed offerors shall be made in order of preference.  From the date qualifications are received by Procurement Director through the 
date the contract is awarded, no offeror may make substitutions, deletions, additions or other changes in the configuration or 
structure of the offeror’s teams or members of offeror’s teams prior to award.  

 

It is the intent of the Owner to conduct a fair and comprehensive evaluation of all qualifications received.  The contract will be 
awarded to the vendor who submitted a proposal that is most advantageous to the Owner.  Your team will be evaluated on the basis 
of how well your firm and its individual professionals meet the criteria outlined including general and specific selection criteria.  
Based on the Evaluation Criteria, Augusta reserves the right to select more than one firm to provide the requested services.  Please 
submit your proposal in a concise written tabulated format indexed and organized.  The recommended firm and contract will be 
presented to the Augusta Commission for final approval. 
Each submittal must respond to the requested information for each section. 
 
 

 
 

 
 
 
 
 
 
 
 

PRICE QUALIFICATIONS – Do Not submitted any cost or fees 
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EXHIBIT J 
ARCHITECT-ENGINEER QUALIFICATIONS    OMB No.: 9000-0157 

___________________________________________________________________ 
Public reporting burden for this collection of information is estimated to average a total of 29 hours per response (25 hours for Part 1 and 4 hours for Part 
2), including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and 
reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including 
suggestions for reducing this burden, to the FAR Secretariat (MVA),  Regulatory and Federal Assistance Publications Division, GSA, Washington, DC 
20405. 
_____________________________________________________________________________________________________________________ 

 
Federal agencies use this form to obtain information from architect-engineer (A-E) firms about their professional qualifications.  
Federal agencies select firms for A-E contracts on the basis of professional qualifications as required by the Brooks A-E Act (40 U.S.C. 
1101 - 1104) and Part 36 of the Federal Acquisition Regulation (FAR). 
 
The Brooks A-E Act requires the public announcement of requirements for A-E services (with some exceptions provided by other 
statutes), and the selection of at least three of the most highly qualified firms based on demonstrated competence and professional 
qualifications according to specific criteria published in the announcement. The Act then requires the negotiation of a contract at a 
fair and reasonable price starting first with the most highly qualified firm. 
 
The information used to evaluate firms is from this form and other sources, including performance evaluations, any additional data 
requested by the agency, and interviews with the most highly qualified firms and their references. 
 
GENERAL INSTRUCTIONS 
 
Part I presents the qualifications for a specific contract. 
 
Part II presents the general qualifications of a firm or a specific branch office of a firm.  Part II has two uses: 
 
 1. An A-E firm may submit Part II to the appropriate central, regional or local office of each Federal agency to be kept 
on file.  A public announcement is not required for certain contracts, and agencies may use Part II as a basis for selecting at least 
three of the most highly qualified firms for discussions prior to requesting submission of Part I.  Firms are encouraged to update Part 
II on file with agency offices, as appropriate, according to FAR Part 36.  If a firm has branch offices, submit a separate Part II for each 
branch office seeking work. 
 
 2. Prepare a separate Part II for each firm that will be part of the team proposed for a specific contract and submitted 
with Part I.  If a firm has branch offices, submit a separate Part II for each branch office that has a key role on the team. 
 
INDIVIDUAL AGENCY INSTRUCTIONS 
 
Individual agencies may supplement these instructions.  For example, they may limit the number of projects or number of pages 
submitted in Part I in response to a public announcement for a particular project.  Carefully comply with any agency instructions 
when preparing and submitting this form.  Be as concise as possible and provide only the information requested by the agency. 
 
DEFINITIONS 
 
Architect-Engineer Services:  Defined in FAR 2.101. 
 
Branch Office:  A geographically distinct place of business or subsidiary office of a firm that has a key role on the team. 
 
Discipline:  Primary technical capabilities of key personnel, as evidenced by academic degree, professional registration, certification, 
and/or extensive experience. 
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Firm:  Defined in FAR 36.102. 
 
Key Personnel:  Individuals who will have major contract responsibilities and/or provide unusual or unique expertise. 
 
SPECIFIC INSTRUCTIONS 
 
Part I - Contract-Specific Qualifications 

 
 Section A.  Contract Information. 
 
 1. Title and Location.  Enter the title and location of the contract for which this form is being submitted, exactly as 
shown in the public announcement or agency request. 
 
 2. Public Notice Date.  Enter the posted date of the agency's notice on the Federal Business Opportunity website 
(FedBizOpps), other form of public announcement or agency request for this contract. 
 
 3. Solicitation or Project Number.  Enter the agency's solicitation number and/or project number, if applicable, 
exactly as shown in the public announcement or agency request for this contract. 
 
 Section B. Architect-Engineer Point of Contact 
 

4-8. Name, Title, Name of Firm, Telephone Number, Fax (Facsimile) Number and E-mail (Electronic Mail) Address.  
Provide information for a representative of the prime contractor or joint venture that the agency can contact for 
additional information. 

 
 Section C. Proposed Team. 
 

 9-11. Firm Name, Address, and Role in This Contract. Provide the contractual relationship, name, full mailing address, 
and a brief description of the role of each firm that will be involved in performance of this contract.  List the prime contractor or 
joint venture partners first. If a firm has branch offices, indicate each individual branch office that will have a key role on the team.  
The named subcontractors and outside associates or consultants must be used, and any change must be approved by the 
contracting officer. (See FAR Part 52 Clause "Subcontractors and Outside Associates and Consultants (Architect-Engineer Services)".)  
Attach an additional sheet in the same format as Section C if needed. 

 
 Section D. Organizational Chart of Proposed Team. 
 
 As an attachment after Section C, present an organizational chart of the proposed team showing the names and roles of all 
key personnel listed in Section E and the firm they are associated with as listed in Section C. 
 
 Section E. Resumes of Key Personnel Proposed for This Contract. 
 
 Complete this section for each key person who will participate in this contract.  Group by firm, with personnel of the prime 
contractor or joint venture partner firms first.  The following blocks must be completed for each resume: 
 
 12. Name. Self-explanatory. 

 
 13. Role in This Contract. Self-explanatory. 
 
 14. Years Experience. Total years of relevant experience (block 14a), and years of relevant experience with 
current firm, but not necessarily the same branch office (block 14b). 
 
 15. Firm Name and Location. Name, city and state of the firm where the person currently works, which must correspond 
with one of the firms (or branch office of a firm, if appropriate)  listed in Section C. 
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 16. Education. Provide information on the highest relevant academic degree(s) received.  Indicate the area(s) of 
specialization for each degree. 
 
 17. Current Professional Registration. Provide information on current relevant professional registration(s) in a State or 
possession of the United States, Puerto Rico, or the District of Columbia according to FAR Part 36. 
 
 18. Other Professional Qualifications. Provide information on any other professional qualifications relating to this 
contract, such as education, professional registration, publications, organizational memberships, certifications, training, awards, and 
foreign language capabilities. 
 
 19. Relevant Projects. Provide information on up to five projects in which the person had a significant role that 
demonstrates the person's capability relevant to her/his proposed role in this contract.  These projects do not necessarily have to be 
any of the projects presented in Section F for the project team if the person was not involved in any of those projects or the person 
worked on other projects that were more relevant than the team projects in Section F.  Use the check box provided to indicate if the 
project was performed with any office of the current firm.  If any of the professional services or construction projects are not complete, 
leave Year Completed blank and indicate the status in Brief Description and Specific Role (block (3)). 
 
 Section F.  Example Projects Which Best Illustrate Proposed Team's Qualifications for This Contract. 

 
 Select projects where multiple team members worked together, if possible, that demonstrate the team's capability to 
perform work similar to that required for this contract.  Complete one Section F for each project.  Present ten projects, unless 
otherwise specified by the agency.  Complete the following blocks for each project: 

 
 20. Example Project Key Number.  Start with "1" for the first project and number consecutively. 
 
 21. Title and Location.  Title and location of project or contract.  For an indefinite delivery contract, the location is the 
geographic scope of the contract. 
 
 22. Year Completed.  Enter the year completed of the professional services (such as planning, engineering study, design, 
or surveying), and/or the year completed of construction, if applicable.  If any of the professional services or the construction projects 
are not complete, leave Year Completed blank and indicate the status in Brief Description of Project and Relevance to This Contract 
(block 24). 
 
 23a. Project Owner.  Project owner or user, such as a government agency or installation, an institution, a corporation or 
private individual. 
 
 23b. Point of Contact Name.  Provide name of a person associated with the project owner or the organization which 
contracted for the professional services, who is very familiar with the project and the firm's (or firms') performance. 
 
 23c. Point of Contract Telephone Number.  Self-explanatory. 
 
 24. Brief Description of Project and Relevance to This Contract.  Indicate scope, size, cost, principal elements and 
special features of the project.  Discuss the relevance of the example project to this contract.  Enter any other information requested by 
the agency for each example project. 
 
 25. Firms from Section C Involved with This Project. Indicate which firms (or branch offices, if appropriate) on the 
project team were involved in the example project, and their roles.  List in the same order as Section C. 
 
 Section G. Key Personnel Participation in Example Projects. 

 
 This matrix is intended to graphically depict which key personnel identified in Section E worked on the example projects 

listed in Section F.  Complete the following blocks (see example below). 



RFQ 16-207 Construction Project Management Services 
RFQ Due Thursday, July 28, 2016 @ 11:00 a.m. 

Page 80 of 96 

 26. and 27. Names of Key Personnel and Role in This Contract. List the names of the key personnel and their 
proposed roles in this contract in the same order as they appear in Section E. 
 
 28. Example Projects Listed in Section F. In the column under each project key number (see block 29) and for 
each key person, place an "X" under the project key number for participation in the same or similar role. 
 
 29. Example Projects Key. List the key numbers and titles of the example projects in the same order as they appear 
in Section F. 
 

Section H. Additional Information. 
 
 30. Use this section to provide additional information specifically requested by the agency or to address selection criteria 
that are not covered by the information provided in Sections A-G. 
 
 Section I. Authorized Representative 
 

 31. and 32. Signature of Authorized Representative and Date. An authorized representative of a joint venture or 
the prime contractor must sign and date the completed form. Signing attests that the information provided is current and factual, 
and that all firms on the proposed team agree to work on the project.  Joint ventures selected for negotiations must make available 
a statement of participation by a principal of each member of the joint venture. 
 

33. Name and Title.  Self-explanatory. 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

SAMPLE ENTRIES FOR SECTION G (MATRIX) 
 
26. NAMES OF KEY   27. ROLE IN THIS  28. EXAMPLE PROJECTS LISTED IN SECTION F 
PERSONNEL    CONTRACT   Fill in "Example Projects Key" section below  
(From Section E,    (From Section E,   before completing table.  Place "X" under project 
Block 12)    Block 13)   key number for participation in same or similar role. 
          
 ________________________________________________ 
                1     2       3      4 5       6     7      8         9    10 

Jane A. Smith Chief Architect X  X        

Joseph B. Williams Chief Mech. Engineer X X X X       

Tara C. Donovan Chief Elec. Engineer X X  X       

 
 

29. EXAMPLE PROJECTS KEY 
 

NO. TITLE OF EXAMPLE PROJECT  
(FROM SECTION F) 

NO. TITLE OF EXAMPLE PROJECT  
(FROM SECTION F) 

1 Federal Courthouse, Denver, CO 6 XYZ Corporation Headquarters, Boston, MA 

2 Justin J. Wilson Federal Building, Baton Rouge, LA 7 Founder's Museum, Newport, RI 
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Part II - General Qualifications 
 
See the "General Instructions" on page 1 for firms with branch offices.  Prepare Part II for the specific branch office seeking work if 
the firm has branch offices. 
 
 1. Solicitation Number. If Part II is submitted for a specific contract, insert the agency's solicitation number 
and/or project number, if applicable, exactly as shown in the public announcement or agency request. 
 
 2a-2e. Firm (or Branch Office) Name and Address. Self-explanatory. 
 
 3. Year Established. Enter the year the firm (or branch office, if appropriate) was established under the current name. 
 
 4. DUNS Number.  Insert the Data Universal Numbering System number issued by Dun and Bradstreet Information 
Services.  Firms must have a DUNS number.  See FAR Part 4.6. 
 
 5. Ownership. 
 
  a. Type. Enter the type of ownership or legal structure of the firm (sole proprietor, partnership, 
corporation, joint venture, etc.). 
 
  b. Small Business Status. Refer to the North American Industry Classification System (NAICS) code in the 
public announcement, and indicate if the firm is a small business according to the current size standard for that NAICS code (for 
example, Engineering Services (part of NAICS 541330), Architectural Services (NAICS 541310), Surveying and Mapping Services 
(NAICS 541370)).  The small business categories and the internet website for the NAICS codes appear in FAR Part 19.  Contact the 
requesting agency for any questions.  Contact your local U.S. Small Business Administration office for any questions regarding 
Business Status. 
 
 6a-6c. Point of Contact. Provide this information for a representative  of the firm that the agency can contact for 
additional information. The representative must be empowered to speak on contractual and policy matters. 
 
 7. Name of Firm. Enter the name of the firm if Part II is prepared for a branch office. 
 

 8a-8c. Former Firm Names.  Indicate any other previous names for the firm (or branch office) during the last six years. 
Insert the year that this corporate name change was effective and the associated DUNS Number.  This information is used to review 
past performance on Federal contracts. 
 
 9. Employees by Discipline.  Use the relevant disciplines and associated function codes shown at the end of these 
instructions and list in the same numerical order.  After the listed disciplines, write in any additional disciplines and leave the 
function code blank.  List no more than 20 disciplines.  Group remaining employees under "Other Employees" in column b.  Each 
person can be counted only once according to his/her primary function.  If Part II is prepared for a firm (including all branch offices), 
enter the number of employees by disciplines in column c(1).  If Part II is prepared for a branch office, enter the number of 
employees by discipline in column c(2) and for the firm in column c(1). 
 

 10. Profile of Firm's Experience and Annual Average Revenue for Last 5 Years. Complete this block for the firm or branch office 
for which this Part II is prepared.  Enter the experience categories which most accurately reflect the firm's technical capabilities and project 
experience.  Use the relevant experience categories and associated profile codes shown at the end of these instructions, and list in the same 
numerical order.  After the listed experience categories, write in any unlisted relevant project experience categories and leave the profile codes 
blank.  For each type of experience, enter the appropriate revenue index number to reflect the professional services revenues received annually 
(averaged over the last 5 years) by the firm or branch office for performing that type of work.  A particular project may be identified with one 
experience category or it may be broken into components, as best reflects the capabilities and types of work performed by the firm.  However, do 
not double count the revenues received on a particular project. 
 

 11. Annual Average Professional Services Revenues of Firm for Last 3 Years. Complete this block for the firm or branch office 
for which this Part II is prepared.  Enter the appropriate revenue index numbers to reflect the professional services revenues received annually 
(averaged over the last 3 years) by the firm or branch office.  Indicate Federal work (performed directly for the Federal Government, either as the 
prime contractor or subcontractor), non-Federal work (all other domestic and foreign work, including Federally-assisted projects), and the total.  If 
the firm has been in existence for less than 3 years, see the definition for "Annual Receipts" under FAR 19.101. 
 

 12. Authorized Representative. An authorized representative of the firm or branch office must sign and date the completed form.  
Signing attests that the information provided is current and factual.  Provide the name and title of the authorized representative who signed the 
form. 
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List of Disciplines (Function Codes) 
_____________________________________________________________________________________ 
Code  Description      Code  Description 
 
01 Acoustical Engineer      32 Hydraulic Engineer 
02 Administrative       33 Hydrographic Surveyor 
03 Aerial Photographer      34 Hydrologist 
04 Aeronautical Engineer      35 Industrial Engineer 
05 Archeologist       36 Industrial Hygienist 
06 Architect        37 Interior Designer 
07 Biologist        38 Land Surveyor 
08 CADD Technician       39 Landscape Architect 
09 Cartographer       40 Materials Engineer 
10 Chemical Engineer      41 Materials Handling Engineer 
11 Chemist        42 Mechanical Engineer 
12 Civil Engineer       43 Mining Engineer 
13 Communications Engineer      44 Oceanographer 
14 Computer Programmer      45 Photo Interpreter 
15 Construction Inspector      46 Photogrammetrist 
16 Construction Manager      47 Planner:  Urban/Regional 
17 Corrosion Engineer      48 Project Manager 
18 Cost Engineer/Estimator      49 Remote Sensing Specialist 
19 Ecologist       50 Risk Assessor 
20 Economist       51 Safety/Occupational Health Engineer 
21 Electrical Engineer      52 Sanitary Engineer 
22 Electronics Engineer      53 Scheduler 
23 Environmental Engineer      54 Security Specialist 
24 Environmental Scientist      55 Soils Engineer 
25 Fire Protection Engineer      56 Specifications Writer 
26 Forensic Engineer      57 Structural Engineer 
27 Foundation/Geotechnical Engineer     58 Technician/Analyst 
28 Geodetic Surveyor      59 Toxicologist 
29 Geographic Information System Specialist    60 Transportation Engineer 
30 Geologist       61 Value Engineer 
31 Health Facility Planner      62 Water Resources Engineer 
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List of Experience Categories (Profile Codes) 
_____________________________________________________________________________________ 
Code   Description     Code   Description 
 

A01 Acoustics, Noise Abatement     D01 Dams (Concrete; Arch) 

A02 Aerial Photography; Airborne Data and Imagery   D02 Dams (Earth; Rock); Dikes; Levees 
  Collection and Analysis     D03 Desalinization (Process and Facilities) 
A03 Agricultural Development; Grain Storage;    D04 Design-Build - Preparation of Requests for 
  Farm Mechanization         Proposals 
A04 Air Pollution Control      D05 Digital Elevation and Terrain Model Develop- 
A05 Airports; Navaids; Airport Lighting;       ment 
  Aircraft Fueling      D06 Digital Orthophotography 
A06 Airports; Terminals and Hangars; Freight    D07 Dining Halls; Clubs; Restaurants 
  Handling       D08 Dredging Studies and Design 
A07 Arctic Facilities 
A08 Animal Facilities       E01 Ecological and Archeological 
A09 Anti-Terrorism/Force Protection       Investigations 
A10 Asbestos Abatement      E02 Educational Facilities; Classrooms 
A11 Auditoriums and Theaters      E03 Electrical Studies and Design 
A12 Automation; Controls; Instrumentation    E04 Electronics 
         E05 Elevators; Escalators; People-Movers 
B01 Barracks; Dormitories      E06 Embassies and Chanceries 
B02 Bridges        E07 Energy Conservation; New Energy 
              Sources 

C01 Cartography       E08 Engineering Economics 

C02 Cemeteries (Planning and Relocation)    E09 Environmental Impact Studies, 

C03 Charting; Nautical and Aeronautical       Assessments or Statements 

C04 Chemical Processing and Storage     E10 Environmental and natural Resource 

C05 Child Care/Development Facilities       Mapping 

C06 Churches; Chapels      E11 Environmental Planning 

C07 Coastal Engineering      E12 Environmental Remediation 

C08 Codes; Standards; Ordinances     E13 Environmental Testing and Analysis 

C09 Cold Storage; Refrigeration and 

  Fast Freeze      F01 Fallout Shelters; Blast-Resistant Design 

C10 Commercial Building (Low Rise);     F02 Field Houses; Gyms; Stadiums 

  Shopping Centers     F03 Fire Protection 

C11 Community Facilities      F04 Fisheries; Fish Ladders 

C12 Communications Systems; TV; Microwave    F05 Forensic Engineering 

C13 Computer Facilities; Computer Service    F06 Forestry and Forest Products 

C14 Conservation and Resource 

  Management      G01 Garages; Vehicles Maintenance Facilities; 

C15 Construction Management        Parking Decks 

C16 Construction Surveying      G02 Gas Systems (Propane; Natural, Etc.) 

C17 Corrosion Control; Cathodic Protection    G03 Geodetic Surveying:  Ground and Air- 

  Electrolysis          borne 

C18 Cost Estimating; Cost Engineering and    G04 Geographic Information System 

  Analysis; Parametric Costing;       Services:  Development, 

  Forecasting         Analysis, and Data Collection 

C19 Cryogenic Facilities 
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Code   Description    Code   Description 
 
G05 Geospatial Data Conversion:  Scanning,   M08 Modular systems Design; 
  Digitizing, Compilation,     Pre-Fabricated Structures or 
  Attributing, Scribing, Drafting    Components 
G06 Graphic Design 
         N01 Naval Architecture; Off-Shore 
H01 Harbors; Jetties; Piers, Ship        Platforms 
  Terminal Facilities     N02 Navigation Structures; Locks 
H02 Hazardous Materials Handling and     N03 Nuclear Facilities; Nuclear Shielding 
  Storage 
H03 Hazardous, Toxic, Radioactive      O01 Office Buildings; Industrial Parks 
  Waste Remediation      O02 Oceanographic Engineering 
H04 Heating; Ventilating; Air       O03 Ordnance; Munitions; Special 
  Conditioning          Weapons 
H05 Health Systems Planning 
H06 High-rise; Air-Rights-Type Buildings     P01 Petroleum Exploration; Refining 
H07 Highways; Streets; Airfield Paving;     P02 Petroleum and Fuel (Storage and 
  Parking Lots         Distribution) 
H08 Historical Preservation      P03 Photogrammetry 
H09 Hospital and Medical Facilities     P04 Pipelines (Cross-Country - Liquid and 
H10 Hotels; Motels          Gas) 
H11 Housing (Residential, Multi-Family;     P05 Planning (Community, Regional, 
  Apartments; Condominiums)       Areawide and State) 
H12 Hydraulics and Pneumatics     P06 Planning (Site, Installation and Project) 
H13 Hydrographic Surveying      P07 Plumbing and Piping Design 
         P08 Prisons and Correctional Facilities 
I01 Industrial Buildings; Manufacturing     P09 Product, Machine Equipment Design 
  Plants       P10 Pneumatic Structures, Air-Support 
I02 Industrial Processes; Quality       Buildings 
  Control       P11 Postal Facilities 
I03 Industrial Waste Treatment     P12 Power Generation, Transmission, 
I04 Intelligent Transportation Systems       Distribution 
I05 Interior Design; Space Planning     P13 Public Safety Facilities 
I06 Irrigation; Drainage 
         R01 Radar; Sonar; Radio and Radar 
J01 Judicial and Courtroom Facilities       Telescopes 
         R02 Radio Frequency Systems and 
L01 Laboratories; Medical Research       Shieldings 
  Facilities       R03 Railroad; Rapid Transit 
L02 Land Surveying       R04 Recreation Facilities (Parks, 
L03 Landscape Architecture         Marinas, Etc.) 
L04 Libraries; Museums; Galleries     R05 Refrigeration Plants/Systems 
L05 Lighting (Interior; Display; Theater,     R06 Rehabilitation (Buildings; Structures; 
  Etc.)          Facilities 
L06 Lighting (Exteriors; Streets;     R07 Remote Sensing 
  Memorials; Athletic Fields, Etc.)    R08 Research Facilities 
         R09 Resources Recovery; Recycling 
M01 Mapping Location/Addressing Systems    R10 Risk Analysis 
M02 Materials Handling Systems;     R11 Rivers; Canals; Waterways; Flood 
  Conveyors; Sorters        Control 
M03 Metallurgy       R12 Roofing 
M04 Microclimatology; Tropical 
  Engineering      S01 Safety Engineering; Accident 
M05 Military Design Standards        Studies; OSHA Studies 
M06 Mining and Mineralogy      S02 Security Systems; Intruder and Smoke 
M07 Missile Facilities (Silos; Fuels;       Detection 
  Transport)      S03 Seismic Designs and Studies 
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Code   Description 
 
S04 Sewage Collection, Treatment and 
  Disposal 
S05 Soils and Geologic Studies; 
  Foundations 
S06 Solar Energy Utilization 
S07 Solid Wastes; Incineration; Landfill 
S08 Special Environments; Clean Rooms, 
  Etc. 
S09 Structural Design; Special 
  Structures 
S10 Surveying; Platting; Mapping; Flood 
  Plain Studies 
S11 Sustainable Design 
S12 Swimming Pools 
S13 Storm Water Handling and Facilities 
 
T01 Telephone Systems (Rural; Mobile; 
  Intercom, Etc.) 
T02 Testing and Inspection Services 
T03 Traffic and Transportation Engineering 
T04 Topographic Surveying and Mapping 
T05 Towers (Self-Supporting and Guyed 
  Systems) 
T06 Tunnels and Subways 
 
U01 Unexploded Ordnance Remediation 
U02 Urban renewals; Community 
  Development 
U03 Utilities (Gas and Steam) 
 
V01 Value Analysis; Life-Cycle Costing 
 
W01 Warehouse and Depots 
W02 Water Resources; Hydrology; 
  Ground Water 
W03 Water Supply; Treatment and 
  Distribution 
W04 Wind Tunnels; Research/Testing 
  Facilities Design 
 
Z01 Zoning; Land Use Studies 
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ARCHITECT - ENGINEER QUALIFICATIONS 
___________________________________________________________________ 

PART I - CONTRACT-SPECIFIC QUALIFICATIONS 

 

A. CONTRACT INFORMATION 

 

1. TITLE AND LOCATION (City and State): 

 

2. PUBLIC NOTICE DATE: 

 

3. SOLICITATION OR PROJECT NUMBER: 

___________________________________________________________________________________________________________________
__ 

B. ARCHITECT-ENGINEER POINT OF CONTACT 
 

4. NAME AND TITLE: 
 

5. NAME OF FIRM: 
 

6. TLEPHONE NUMBER: 
 

7. FAX NUMBER: 
 

8. E-MAIL ADDRESS: 

___________________________________________________________________________________________________________________
__ 

C.  PROPOSED TEAM 

(Complete this section for the prime contractor and all key subcontractors.) 

___________________________________________________________________________________________________________________
__ 

9a. PRIME (CHECK HERE): 
 

9a. JOINT-VENTURE PARTNER (CHECK HERE): 
 

9a. SUBCONTRACTOR (CHECK HERE): 
 

9a. FIRM NAME: 
 

9a. IF BRANCH OFFICE CHECK HERE: 
 

10a. ADDRESS 
 

11a. ROLE IN THIS CONTRACT 

___________________________________________________________________________________________________________________
__ 

9b. PRIME (CHECK HERE): 
 

9b. JOINT-VENTURE PARTNER (CHECK HERE): 
 

9b. SUBCONTRACTOR (CHECK HERE): 
 

9b. FIRM NAME: 
 

9b. IF BRANCH OFFICE CHECK HERE: 

 

10b. ADDRESS 
 

11b. ROLE IN THIS CONTRACT 

___________________________________________________________________________________________________________________
__ 
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9c. PRIME (CHECK HERE): 

 

9c. JOINT-VENTURE PARTNER (CHECK HERE): 

 

9c. SUBCONTRACTOR (CHECK HERE): 
 

9c. FIRM NAME: 
 

9c. IF BRANCH OFFICE CHECK HERE: 
 

10c. ADDRESS 
 

11c. ROLE IN THIS CONTRACT 

__________________________________________________________________________________________________________________
___ 

9d. PRIME (CHECK HERE): 
 

9d. JOINT-VENTURE PARTNER (CHECK HERE): 
 

9d. SUBCONTRACTOR (CHECK HERE): 
 

9d. FIRM NAME: 

 

9d. IF BRANCH OFFICE CHECK HERE: 
 

10d. ADDRESS 
 

11d. ROLE IN THIS CONTRACT 

__________________________________________________________________________________________________________________
___ 

9e. PRIME (CHECK HERE): 

 

9e. JOINT-VENTURE PARTNER (CHECK HERE): 
 

9e. SUBCONTRACTOR (CHECK HERE): 
 

9e. FIRM NAME: 
 

9e. IF BRANCH OFFICE CHECK HERE: 
 

10e. ADDRESS 
 

11e. ROLE IN THIS CONTRACT 

__________________________________________________________________________________________________________________
___ 

9f. PRIME (CHECK HERE): 
 

9f. JOINT-VENTURE PARTNER (CHECK HERE): 
 

9f. SUBCONTRACTOR (CHECK HERE): 
 

9f. FIRM NAME: 
 

9f. IF BRANCH OFFICE CHECK HERE: 
 

10f. ADDRESS 
 

11f. ROLE IN THIS CONTRACT 

__________________________________________________________________________________________________________________
___ 

D. ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached; check here) 

__________________________________________________________________________________________________________________
___ 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 

 

12. NAME: 

 

13. ROLE IN THIS CONTRACT: 

 

14a. YEARS EXPERIENCE - TOTAL: 

 

14b. YEARS EXPERIENCE - WITH CURRENT FIRM: 

 

15. FIRM NAME AND LOCATION (City and State): 

 

16. EDUCATION (DEGREE AND SPECIALIZATION): 

 

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE): 

 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.): 

__________________________________________________________________________________________________________________
___ 

19a(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 

 

19a(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

19a(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 

 

19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 

__________________________________________________________________________________________________________________
___ 

19b(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 

 

19b(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

19b(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 

 

19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 

__________________________________________________________________________________________________________________
___ 

19c(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 

 

19c(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

19c(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

19c(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 

 

19c(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 

__________________________________________________________________________________________________________________
___ 

19d(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 
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19d(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

19d(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 

 

19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 

__________________________________________________________________________________________________________________
___ 

19e(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State): 

 

19e(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

19e(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE: 

 

19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm: 

__________________________________________________________________________________________________________________
___ 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S  

QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified.   

Complete one Section F for each project.) 

__________________________________________________________________________________________________________________
___ 

D. EXAMPLE PROJECT KEY NUMBER: 

 

E. TITLE AND LOCATION (City and State): 

 

F. YEAR COMPLETED - PROFESSIONAL SERVICES: 

 

G. YEAR COMPLETED - CONSTRUCTION (If applicable): 

 

23a. PROJECT OWNER'S INFORMATION - PROJECT OWNER: 

 

23b. PROJECT OWNER'S INFORMATION - POINT OF CONTACT NAME: 

 

23c. PROJECT OWNER'S INFORMATION - POINT OF CONTACT TELEPHONE NUMBER: 

 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost): 

 

25. FIRMS FROM SECTION INVOLVED WITH THIS PROJECT 

 

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 
 

26. NAMES OF KEY 

PERSONNEL 

(From Section E, Block 12) 

 

27. ROLE IN THIS CONTRACT 

(From Section E, Block 13) 

 

28. EXAMPLE PROJECTS LISTED IN SECTION F 

(Fill in “Example Projects Key” section below before completing table.  
Place “X” under project key number for participation in same or 

similar role.) 

1 2 3 4 5 6 7 8 9 10 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 

29. EXAMPLE PROJECTS KEY 

 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 



RFQ 16-207 Construction Project Management Services 
RFQ Due Thursday, July 28, 2016 @ 11:00 a.m. 

Page 92 of 96 
 

 

1 

 

  

6 

 

 

2 

 

  

7 

 

 

3 

 

  

8 

 

 

4 

 

  

9 

 

 

5 

 

  

10 
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H. ADDITIONAL INFORMATION 

_____________________________________________________________________________________________________
___ 

29. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS 
NEEDED: 

__________________________________________________________________________________________________________________
___ 

9. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

 

30. SIGNATURE OF AUTHORIZED REPRESENTATIVE: 

 

31. DATE SIGNED: 

 

32. NAME AND TITLE OF SIGNER: 
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ARCHITECT-ENGINEER QUALIFICATIONS 

_________________________________________________________________
__ 

PART II - GENERAL QUALIFICATIONS 

(If a firm has branch offices, complete for each specific branch office seeking work.) 
__________________________________________________________________________________________________________________
___ 

1. SOLICITATION NUMBER (If any): 

 

2a. FIRM (OR BRANCH OFFICE) NAME: 

 

2b. FIRM (OR BRANCH OFFICE) STREET: 

 

2c. FIRM (OR BRANCH OFFICE) CITY: 

 

2d. FIRM (OR BRANCH OFFICE) STATE: 

 

2e. FIRM (OR BRANCH OFFICE) ZIP CODE: 

 

3. YEAR ESTABLISHED: 

 

4. DUNS NUMBER: 

 

5a. OWNERSHIP - TYPE: 

 

5b. OWNERSHIP - SMALL BUSINESS STATUS: 

 

6a. POINT OF CONTACT NAME AND TITLE: 

 

6b. POINT OF CONTACT TELEPHONE NUMBER: 

 

6c. POINT OF CONTACT E-MAIL ADDRESS: 

 

7. NAME OF FIRM (If block 2a is a branch office): 

 

8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 
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9. EMPLOYEES BY DISCIPLINE 

 

a. Function Code b. Discipline c(1). No. of Employees 

 - Firm 

c(2). No. of  

Employees - Branch 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 Other Employee   

 Total   
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10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

 

a. Profile Code b. Experience c. Revenue Index Number 
(see below) 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

 

1. Less than $100,000      6. $2 million to less than $5 million 

2. $100,000 to less than $250,000    7. $5 million to less than $10 million 

3. $250,000 to less than $500,00     8. $10 million to less than $25 million 

4. $500,000 to less than $1 million    9. $25 million to less than $50 million 

5. $1 million to less than $2 million          10. $50 million or greater 

_____________________________________________________________________________________________________
___ 

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS 

(Insert revenue index number shown above) 

 

11a. Federal Work: 

 

11b. Non-Federal Work: 

 

11c. Total Work: 

_____________________________________________________________________________________________________
___ 

12. AUTHORIZED REPRESENTATIVE.  The foregoing is a statement of facts. 
 

12a. SIGNATURE: 

 

12b. DATE SIGNED: 


